MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 002 -1
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 04CO03 COUNTIES : Big Horn
LETTING DATE : 12/01/05 9:00 AM DISTRICT 5
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : BIGHORN RIVER - HARDIN
PROJECT (S) : (3995012000) BR 384-1(12)0
BIGHORN RIVER - HARDIN
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 4,764,818.70 82.4091% 100.0000%
1 2175 MORGEN AND OSWOOD CONSTRUCTION CO INC $ 5,781,910.77 100.0000% 121.3459%
2 2054 SLETTEN CONSTRUCTION COMPANY $ 5,839,763.50 101.0006% 122.5600%
3 2109 COP CONSTRUCTION LLC $ 6,395,919.81 110.6195% 134.2322%
I( 0 ) -EST- I( 1 ) 2175 I( 2 ) 2054
|ENGINEER'S ESTIMATE IMORGEN AND OSWOOD CONST CO I |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T
SECTION 0001 G, GS, PMS-APPROACH WORK
| | |
0010 104100000 50000.000 UNIT | 1.00000 50000.00] 1.00000 50000.00] 1.00000 50000.00
MISCELLANEOUS WORK | | |
0020 104230000 LUMP | 250000.00000 250000.00| 445000.00000 445000.00| 375000.00000 375000.00
DETOUR-CONST MAINTAIN & REM | | |
0030 105100200 3.500 CRKM | 3000.00000 10500.00]| 2550.00000 8925.00| 2500.00000 8750.00
FINISH GRADE CONTROL | | |
0040 105200000 LUMP | 6000.00000 6000.00] 7600.00000 7600.00| 10000.00000 10000.00
BRIDGE SURVEY | | |
0050 109200000 LUMP | 730000.00000 730000.00| 578000.00000 578000.00| 668000.00000 668000.00
MOBILIZATION | | |
0060 202011000 LUMP | 100000.00000 100000.00| 121300.00000 121300.00| 150000.00000 150000.00
REMOVE STRUCTURE | | |
0070 203100000 3614.000 M3 | 9.00000 32526.00] 9.45000 34152.30] 10.00000 36140.00
EXCAVATION-UNCLASSIFIED | | |
0080 203220000 46006.000 M3 | 16.00000 736096.00] 14.81000 681348.86| 16.00000 736096.00
SPECIAL BORROW | | |
0090 203500000 2864.000 M3 | 6.50000 18616.00| 5.60000 16038.40]| 6.00000 17184.00
TOPSOIL-SALVAGING & PLACING | | |
0100 207300000 72.000 M3 | 60.00000 4320.00] 39.00000 2808.00] 35.00000 2520.00
BEDDING MATERIAL | | |
0110 208105000 45000.000 UNIT | 1.00000 45000.00| 1.02000 45900.00] 1.00000 45000.00
TEMPORARY EROSION CONTROL - CB | | |
0120 210300000 80.000 KM | 9.00000 720.00] 52.60000 4208.00]| 15.00000 1200.00
TEST TRAILER-TRANSPORT & SETUP | | |
0130 301270000 3673.000 M3 | 29.50000 108353.50] 23.40000 85948.20| 32.00000 117536.00
|

CRUSHED AGGREGATE COURSE



MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/13/05
PAGE 002 -2
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID COUNTIES : Big Horn
LETTING DATE 12/01/05 9:00 AM DISTRICT
| ( 0 ) -EST- | ( 1 ) 2175 | ( 2 ) 2054
|ENGINEER'S ESTIMATE |MORGEN AND OSWOOD CONST CO I |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i e A
0140 301440010 12368.000 M2 | 1.00000 12368.00]| 1.00000 12368.00| 2.00000 24736.00
COVER - TYPE 1 | | |
0150 301750000 400.000 M3 | 28.00000 11200.00| 32.00000 12800.00]| 47.00000 18800.00
SELECT BACKFILL | | |
0160 401040500 3081.000 MT | 75.00000 231075.00| 61.20000 188557.20] 85.00000 261885.00
PLANT MIX GR D - COMMERCIAL | | |
0170 402225000 22.800 MT | 360.00000 8208.00]| 460.00000 10488.00]| 500.00000 11400.00
EMULSIFIED ASPHALT CRS-2P | | |
0180 551170000 6.600 M3 | 1000.00000 6600.00| 1000.00000 6600.00| 1250.00000 8250.00
CONCRETE-CLASS DD | | |
0190 551175000 227.800 M3 | 600.00000 136680.00] 591.00000 134629.80] 450.00000 102510.00
CONCRETE-CLASS DD | | |
0200 551410000 426.100 M3 | 550.00000 234355.00| 529.00000 225406.90| 450.00000 191745.00
CONCRETE-CLASS SD | | |
0210 551500000 184.700 M3 | 300.00000 55410.00] 205.00000 37863.50] 800.00000 147760.00
DRILLED SHAFT CONCRETE | | |
0220 552150000 1613.000 M2 | 10.60000 17097.80]| 6.00000 9678.00| 12.00000 19356.00
TRANSVERSE DECK GROOVING | | |
0230 552405000 20.900 M | 250.00000 5225.00] 478.00000 9990.20| 260.00000 5434.00
EXPANSION JOINT | | |
0240 552610000 16.000 EACH | 900.00000 14400.00] 3530.00000 56480.00] 2700.00000 43200.00
ELASTOMERIC BEARING DEV-TFE | | |
0250 552721340 47.600 M | 3500.00000 166600.00] 5960.00000 283696.00| 2500.00000 119000.00
DRILLED SHAFT - 2.134 M | | |
0260 552761340 13.800 M | 2000.00000 27600.00] 1800.00000 24840.00] 2600.00000 35880.00
DRILLED SHAFT CASING - 2.134 M | | |
0270 552820110 LUMP | 250000.00000 250000.00| 495000.00000 495000.00| 626000.00000 626000.00
RELOCATE STRUCTURE | | |
0280 555100000 39040.000 KG | 2.35000 91744.00| 2.22000 86668.80]| 2.00000 78080.00
REINFORCING STEEL | | |
0290 555200000 80166.000 KG | 2.60000 208431.60| 1.63000 130670.58] 2.00000 160332.00
REINFORCING STEEL-EPOXY COATED | | |
0300 556100000 LUMP | 850000.00000 850000.00| 1626000.00000 1626000.00| 1300000.00000 1300000.00
STRUCTURAL STEEL - MISC | | |
0310 557200000 362.000 M | 160.00000 57920.00] 250.00000 90500.00| 200.00000 72400.00
BRIDGE RAIL-T 101 | | |
0320 559233600 244.800 M | 75.00000 18360.00] 97.00000 23745.60| 73.00000 17870.40
FURN STL PILE HP 360 X 108 MM | | |
0330 559333600 236.800 M | 20.00000 4736.00] 17.00000 4025.60]| 22.00000 5209.60
DR STL PILE HP 360 X 108 MM | | |
0340 559556000 16.000 EACH | 125.00000 2000.00] 60.00000 960.00] 70.00000 1120.00
|

PILE DRIVING POINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE 002 -3
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 04C03 COUNTIES : Big Horn
LETTING DATE : 12/01/05 9:00 AM DISTRICT : 5
[( 0 ) -EST- [( 1 ) 2175 I( 2 ) 2054
| ENGINEER'S ESTIMATE |MORGEN AND OSWOOD CONST CO I |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0350 602010000 48.000 M | 38.00000 1824.00] 82.00000 3936.00] 85.00000 4080.00
REMOVE PIPE CULVERTS [ [ [
0360 603406020 32.500 M | 215.00000 6987.50| 214.00000 6955.00| 225.00000 7312.50
RCP 600 MM CL 2 I I I
0370 603453520 28.000 M | 650.00000 18200.00] 980.00000 27440.00] 1000.00000 28000.00
RCP IRR 1350 MM CL 2 I | I
0380 603640100 36.000 M | 20.00000 720.00]| 14.00000 504.00] 6.00000 216.00
CORR PLAST PIPE 100 MM PERF I [ I
0390 606120000 4.000 EACH | 630.00000 2520.00] 1050.00000 4200.00] 1100.00000 4400.00
GUARD RAIL-STL/BR APPR-TY 2 I | I
0400 606250000 4.000 EACH | 2200.00000 8800.00] 2650.00000 10600.00] 2600.00000 10400.00
GUARD RAIL-OPTIONAL TERM SECT I | I
0410 606800000 29.100 M | 10.00000 291.00] 12.25000 356.48]| 15.00000 436.50
REMOVE GUARD RAIL I | I
0420 607740000 225.000 M | 6.50000 1462.50] 15.00000 3375.00] 25.00000 5625.00
RESET FENCE [ [ [
0430 610110000 3.000 HA | 750.00000 2250.00] 560.00000 1680.00]| 550.00000 1650.00
SEEDING AREA NO 1 [ [ |
0440 610120000 0.200 HA | 1700.00000 340.00] 1100.00000 220.00]| 1100.00000 220.00
SEEDING AREA NO 2 [ [ [
0450 610210000 1.900 HA | 350.00000 665.00| 150.00000 285.00]| 150.00000 285.00
FERTILIZING AREA NO 1 [ [ [
0460 610222000 0.200 HA | 450.00000 90.00] 150.00000 30.00]| 150.00000 30.00
FERTILIZING AREA NO 2 [ [ [
0470 610400000 3.000 HA | 325.00000 975.00]| 50.00000 150.00] 50.00000 150.00
CONDITION SEEDBED SURFACE [ [ [
0480 610405010 2000.000 UNIT | 1.00000 2000.00] 1.00000 2000.00]| 1.00000 2000.00
NOXIOUS WEED CONTROL I [ [
0490 610510000 0.200 HA | 2800.00000 560.00] 3900.00000 780.00] 4000.00000 800.00
MULCH I [ |
0500 613020000 542.000 M3 | 50.00000 27100.00] 64.50000 34959.00] 55.00000 29810.00
RIPRAP-CLASS 2 RANDOM I [ [
0510 618020000 LUMP | 100000.00000 100000.00] 56200.00000 56200.00|] 192000.00000 192000.00
TRAFFIC CONTROL I [ [
0520 618030000 1.700 KM | 700.00000 1190.00] 800.00000 1360.00] 1000.00000 1700.00
TEMPORARY PAVEMENT MARKINGS I [ [
0530 618200000 500.000 KL | 15.00000 7500.00] 10.00000 5000.00] 20.00000 10000.00
WATER FOR DUST CONTROL | | I
0540 619033000 0.800 M2 | 190.00000 152.00]| 210.00000 168.00| 220.00000 176.00
SIGNS-SHEET ALUM REFL SHT I | [ [
0550 619034000 1.600 M2 | 210.00000 336.00] 220.00000 352.00] 235.00000 376.00
|

SIGNS-SHEET ALUM REFL SHT III



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 002 -4
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 04C03 COUNTIES : Big Horn
LETTING DATE : 12/01/05 9:00 AM DISTRICT 5
[( 0 ) -EST- [( 1 ) 2175 I( 2 ) 2054
| ENGINEER'S ESTIMATE |MORGEN AND OSWOOD CONST CO I |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0560 619234000 19.100 M | 26.00000 496.60| 31.00000 592.10] 30.00000 573.00
POLES-TRD TMBR-BARN 100 MM [ [ [
0570 619511000 28.000 EACH | 24.00000 672.00]| 20.00000 560.00] 25.00000 700.00
DELINEATOR-DES A I I I
0580 619514000 2.000 EACH | 24.00000 48.00| 23.00000 46.00| 30.00000 60.00
DELINEATOR-DES D I | I
0590 619700000 10.000 EACH | 50.00000 500.00] 40.00000 400.00] 50.00000 500.00
REMOVE SIGNS I [ I
0600 620010000 134.000 L | 6.00000 804.00| 16.00000 2144.00] 17.00000 2278.00
STRIPING-WHITE PAINT I | I
0610 620020000 17.000 L | 6.00000 102.00]| 16.00000 272.00] 17.00000 289.00
STRIPING-YELLOW PAINT I | I
0620 620110000 140.000 L | 25.00000 3500.00] 27.00000 3780.00] 30.00000 4200.00
STRIPING-WHITE EPOXY I | I
0630 620120000 33.000 L | 25.00000 825.00]| 27.00000 891.00| 30.00000 990.00
STRIPING-YELLOW EPOXY [ [ [
0640 622120000 617.000 M2 | 3.00000 1851.00] 4.65000 2869.05]| 2.50000 1542.50
GEOTEX-EROSION CL 2 & 3 RIPRAP [ [ |
0650 622210000 1648.000 M2 | 2.15000 3543.20] 2.15000 3543.20] 2.50000 4120.00
GEOTEXTILE-SEP/STAB-MED SURV [ [ [
0660 622220000 6770.000 M2 | 2.10000 14217.00] 2.30000 15571.00] 2.50000 16925.00
GEOTEXTILE-SEP/STAB-HIGH [ [ [
0670 622610000 2400.000 M2 | 5.00000 12000.00] 4.10000 9840.00] 5.00000 12000.00
GEOGRID [ [ I
0680 622610010 1050.000 M2 | 15.00000 15750.00] 6.80000 7140.00] 7.00000 7350.00
STABILIZATION GEOGRID [ [ [
0690 623010000 1500.000 M2 | 6.00000 9000.00]| 6.10000 9150.00] 6.00000 9000.00
SYN EROSION CNTRL & REVEG MAT I [ [
0700 800010000 500.000 HOUR | 10.00000 5000.00] 21.30000 10650.00] 1.00000 500.00
TRAINING PROGRAM I [ |
0710 800020000 LUMP | 10000.00000 10000.00] 1100.00000 1100.00] 10000.00000 10000.00
CRITICAL PATH SCHEDULE I [ [
0720 800060000 3.000 EACH | 135.00000 405.00]| 205.00000 615.00] 225.00000 675.00
MAILBOX I [ [
SECTION TOTALS | $ 4,764,818.70]| $ 5,781,910.77| $ 5,839,763.50
—————————————————————————————————————————— i
CONTRACT TOTALS | $ 4,764,818.70]| $ 5,781,910.77| $ 5,839,763.50




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 002 -5
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 04C03 COUNTIES : Big Horn
LETTING DATE : 12/01/05 9:00 AM DISTRICT : 5

| ( 3 ) 2109
|COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT |

+ —_———
+ —_————

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________ i ——————————— o o o o o o o o o o o o o o o o o o o
SECTION 0001 G, GS, PMS-APPROACH WORK
| | |
0010 104100000 50000.000 UNIT | 1.00000 50000.00] |
MISCELLANEOUS WORK I [ I
0020 104230000 LUMP | 600000.00000 600000.00| |
DETOUR-CONST MAINTAIN & REM I [ I
0030 105100200 3.500 CRKM | 2500.00000 8750.00] |
FINISH GRADE CONTROL I I I
0040 105200000 LUMP | 10000.00000 10000.00] |
BRIDGE SURVEY I [ I
0050 109200000 LUMP | 605000.00000 605000.00]| |
MOBILIZATION I | I
0060 202011000 LUMP | 255000.00000 255000.00] |
REMOVE STRUCTURE I [ I
0070 203100000 3614.000 M3 | 10.00000 36140.00] |
EXCAVATION-UNCLASSIFIED [ [ [
0080 203220000 46006.000 M3 | 16.50000 759099.00| |
SPECIAL BORROW [ [ |
0090 203500000 2864.000 M3 | 6.00000 17184.00] |
TOPSOIL-SALVAGING & PLACING [ [ [
0100 207300000 72.000 M3 | 50.00000 3600.00] |
BEDDING MATERIAL [ [ [
0110 208105000 45000.000 ©UNIT | 1.05000 47250.00] |
TEMPORARY EROSION CONTROL - CB I | I
0120 210300000 80.000 KM | 30.00000 2400.00] |
TEST TRAILER-TRANSPORT & SETUP [ [ [
0130 301270000 3673.000 M3 | 29.00000 106517.00] |
CRUSHED AGGREGATE COURSE I [ [
0140 301440010 12368.000 M2 | 2.10000 25972.80]| |
COVER - TYPE 1 [ [ [
0150 301750000 400.000 M3 | 45.00000 18000.00] |
SELECT BACKFILL I [ [
0160 401040500 3081.000 MT | 95.00000 292695.00] |
PLANT MIX GR D - COMMERCIAL I [ [
0170 402225000 22.800 MT | 525.00000 11970.00] |
EMULSIFIED ASPHALT CRS-2P I [ [
0180 551170000 6.600 M3 | 1260.00000 8316.00] |
CONCRETE-CLASS DD I [ [
0190 551175000 227.800 M3 | 650.00000 148070.00] |
CONCRETE-CLASS DD | [ [
0200 551410000 426.100 M3 | 650.00000 276965.00]| |
| |

CONCRETE-CLASS SD



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE 002 -6
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 04C03 COUNTIES : Big Horn
LETTING DATE : 12/01/05 9:00 AM DISTRICT : 5
| ) 2109 I ( ) I ( )
| COP CONSTRUCTION LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T TP P
0210 551500000 184.700 M3 | 270.00000 49869.00] |
DRILLED SHAFT CONCRETE | | |
0220 552150000 1613.000 M2 | 8.00000 12904.00] |
TRANSVERSE DECK GROOVING | | |
0230 552405000 20.900 M | 525.00000 10972.50] |
EXPANSION JOINT | | |
0240 552610000 16.000 EACH | 3000.00000 48000.00] |
ELASTOMERIC BEARING DEV-TFE | | |
0250 552721340 47.600 M | 5650.00000 268940.00] |
DRILLED SHAFT - 2.134 M | | |
0260 552761340 13.800 M | 2350.00000 32430.00] |
DRILLED SHAFT CASING - 2.134 M | | |
0270 552820110 LUMP | 600000.00000 600000.00| |
RELOCATE STRUCTURE | | |
0280 555100000 39040.000 KG | 2.05000 80032.00] |
REINFORCING STEEL | | |
0290 555200000 80166.000 KG | 1.80000 144298.80| |
REINFORCING STEEL-EPOXY COATED | | |
0300 556100000 LUMP | 1460000.00000 1460000.00] |
STRUCTURAL STEEL - MISC | | |
0310 557200000 362.000 M | 245.00000 88690.00] |
BRIDGE RAIL-T 101 | | |
0320 559233600 244.800 M | 104.50000 25581.60| |
FURN STL PILE HP 360 X 108 MM | | |
0330 559333600 236.800 M | 35.00000 8288.00] |
DR STL PILE HP 360 X 108 MM | | |
0340 559556000 16.000 EACH | 300.00000 4800.00] |
PILE DRIVING POINT | | |
0350 602010000 48.000 M | 87.00000 4176.00] |
REMOVE PIPE CULVERTS | | |
0360 603406020 32.500 M | 228.00000 7410.00] |
RCP 600 MM CL 2 | | |
0370 603453520 28.000 M | 1045.00000 29260.00] |
RCP IRR 1350 MM CL 2 | | |
0380 603640100 36.000 M | 5.75000 207.00] |
CORR PLAST PIPE 100 MM PERF | | |
0390 606120000 4.000 EACH | 1071.00000 4284 .00 |
GUARD RAIL-STL/BR APPR-TY 2 | | |
0400 606250000 4.000 EACH | 2730.00000 10920.00] |
GUARD RAIL-OPTIONAL TERM SECT | | |
0410 606800000 29.100 M | 12.60000 366.66]| |
| |

REMOVE GUARD RAIL



MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/13/05
PAGE 002 -7
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 04co03 COUNTIES : Big Horn
LETTING DATE 12/01/05 9:00 AM DISTRICT 5
(¢ 3 ) 2109 | I ( )
| COP CONSTRUCTION LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i e A
0420 607740000 225.000 M | 25.75000 5793.75| |
RESET FENCE | | |
0430 610110000 3.000 HA | 570.00000 1710.00]| |
SEEDING AREA NO 1 | | |
0440 610120000 0.200 HA | 1115.00000 223.00| |
SEEDING AREA NO 2 | | |
0450 610210000 1.900 HA | 135.00000 256.50]| |
FERTILIZING AREA NO 1 | | |
0460 610222000 0.200 HA | 135.00000 27.00]| |
FERTILIZING AREA NO 2 | | |
0470 610400000 3.000 HA | 50.00000 150.00] |
CONDITION SEEDBED SURFACE | | |
0480 610405010 2000.000 UNIT | 1.00000 2000.00] |
NOXIOUS WEED CONTROL | | |
0490 610510000 0.200 HA | 4000.00000 800.00| |
MULCH | | |
0500 613020000 542.000 M3 | 100.00000 54200.00] |
RIPRAP-CLASS 2 RANDOM | | |
0510 618020000 LUMP | 80000.00000 80000.00]| |
TRAFFIC CONTROL | | |
0520 618030000 1.700 KM | 825.00000 1402.50] |
TEMPORARY PAVEMENT MARKINGS | | |
0530 618200000 500.000 KL | 5.00000 2500.00] |
WATER FOR DUST CONTROL | | |
0540 619033000 0.800 M2 | 215.00000 172.00] |
SIGNS-SHEET ALUM REFL SHT I | | |
0550 619034000 1.600 M2 | 225.00000 360.00] |
SIGNS-SHEET ALUM REFL SHT III | | |
0560 619234000 19.100 M | 31.00000 592.10| |
POLES-TRD TMBR-BARN 100 MM | | |
0570 619511000 28.000 EACH | 21.00000 588.00]| |
DELINEATOR-DES A | | |
0580 619514000 2.000 EACH | 23.00000 46.00| |
DELINEATOR-DES D | | |
0590 619700000 10.000 EACH | 50.00000 500.00]| |
REMOVE SIGNS | | |
0600 620010000 134.000 L | 16.00000 2144.00] |
STRIPING-WHITE PAINT | | |
0610 620020000 17.000 L | 16.00000 272.00| |
STRIPING-YELLOW PAINT | | |
0620 620110000 140.000 L | 27.00000 3780.00]| |
| |

STRIPING-WHITE EPOXY
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TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 04C03 COUNTIES : Big Horn
LETTING DATE : 12/01/05 9:00 AM DISTRICT : 5
(¢ ) 2109 I ( ) I ( )
|COP CONSTRUCTION LLC [ [
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0630 620120000 33.000 L I 27.00000 891.00] I
STRIPING-YELLOW EPOXY [ [ [
0640 622120000 617.000 M2 | 2.10000 1295.70]| |
GEOTEX-EROSION CL 2 & 3 RIPRAP I I I
0650 622210000 1648.000 M2 | 2.30000 3790.40] |
GEOTEXTILE-SEP/STAB-MED SURV I | I
0660 622220000 6770.000 M2 | 2.50000 16925.00] I
GEOTEXTILE-SEP/STAB-HIGH I [ I
0670 622610000 2400.000 M2 | 4.50000 10800.00] I
GEOGRID I | I
0680 622610010 1050.000 M2 | 7.25000 7612.50]| I
STABILIZATION GEOGRID I | I
0690 623010000 1500.000 M2 | 6.50000 9750.00] |
SYN EROSION CNTRL & REVEG MAT I | I
0700 800010000 500.000 HOUR | 10.50000 5250.00] |
TRAINING PROGRAM [ [ I
0710 800020000 LUMP | 7100.00000 7100.00] [
CRITICAL PATH SCHEDULE [ [ I
0720 800060000 3.000 EACH | 210.00000 630.00] I
MATILBOX [ [ I
SECTION TOTALS [ $ 6,395,919.81]| [ $
—————————————————————————————————————————— o
CONTRACT TOTALS [ $ 6,395,919.81]| 0.00] $
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TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 01CO05 COUNTIES : Broadwater
LETTING DATE : 12/01/05 9:00 AaM DISTRICT : 2
CONTRACT TIME : 105 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : US 287 PASS LN - N THREE FORKS
PROJECT (S) : (3377032000) NH 8-4(32)102
US 287 PASS LN - N THREE FORKS

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 4,883,258.85 95.3166% 100.0000%
1 2032 JIM GILMAN EXCAVATING INC $ 5,123,200.18 100.0000% 104.9135%
2 2045 E H OFTEDAL AND SONS INC $ 5,531,563.07 107.9709% 113.2761%
3 2097 SCHELLINGER CONST CO INC $ 5,702,395.00 111.3053% 116.7744%
4 2050 RIVERSIDE CONTRACTING INC $ 5,878,147.50 114.7359% 120.3735%
5 6675 ASCORP INC DBA DEBCO CONSTRUCTION $ 6,248,387.25 121.9626% 127.9553%
| ( 0 ) -EST- | ( 1 ) 2032 | ( 2 ) 2045
|ENGINEER'S ESTIMATE |JIM GILMAN EXCAVATING INC |[E H OFTEDAL AND SONS INC
LINE NO / ITEM CODE / ALT I [ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et e LR e

SECTION 0001 GRADE, GRAVEL, PMS SURFACING, PASSING LANES
| | |

0010 104100000 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00]| 1.00000 20000.
MISCELLANEOUS WORK I | I

0020 105100200 10.400 CRKM | 2100.00000 21840.00] 1800.00000 18720.00] 1690.00000 17576.
FINISH GRADE CONTROL [ [ [

0030 109200000 LUMP | 450000.00000 450000.00|] 385000.00000 385000.00| 672897.00000 672897.
MOBILIZATION [ [ [

0040 203100000 277310.000 M3 | 3.50000 970585.00| 5.00000 1386550.00] 5.50000 1525205.
EXCAVATION-UNCLASSIFIED [ [ [

0050 203220000 17579.000 M3 | 15.00000 263685.00] 6.75000 118658.25] 11.00000 193369.
SPECIAL BORROW I [ [

0060 203500000 15861.000 M3 | 3.00000 47583.00] 3.50000 55513.50] 4.00000 63444.
TOPSOIL-SALVAGING & PLACING I [ |

0070 207300000 64.700 M3 | 30.00000 1941.00] 30.00000 1941.00] 30.00000 1941.
BEDDING MATERIAL I [ [

0080 208105000 30000.000 UNIT | 0.95000 28500.00] 1.10000 33000.00] 1.00000 30000.
TEMPORARY EROSION CONTROL - CB | [ |

0090 210300000 140.000 KM | 11.00000 1540.00] 14.00000 1960.00] 9.00000 1260.
TEST TRAILER-TRANSPORT & SETUP I [ [

0100 301270000 62666.000 M3 | 18.50000 1159321.00] 19.00000 1190654.00] 14.50000 908657.
CRUSHED AGGREGATE COURSE I [ [

0110 301440010 92855.000 M2 | 0.50000 46427.50]| 0.39000 36213.45| 0.67000 62212.
COVER - TYPE 1 [ [ [

0120 301700000 3730.000 M3 | 16.00000 59680.00] 16.55000 61731.50]| 13.50000 50355.

|

TRAFFIC GRAVEL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 003 -2
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 01C05 COUNTIES : Broadwater
LETTING DATE : 12/01/05 9:00 AM DISTRICT 2
I ( 0 ) -EST- I ( 1 ) 2032 I ( 2 ) 2045
|ENGINEER'S ESTIMATE | JIM GILMAN EXCAVATING INC |E H OFTEDAL AND SONS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T TP P
0130 401080000 26758.000 MT | 19.00000 508402.00]| 16.50000 441507.00]| 24.00000 642192.00
PLANT MIX BIT SURF GR S - 19 MM | | |
0140 401100000 253.100 MT | 95.00000 24044.50| 115.00000 29106.50] 91.00000 23032.10
DUST PALLIATIVE | | |
0150 401200000 375.000 MT | 108.00000 40500.00| 120.00000 45000.00] 128.00000 48000.00
HYDRATED LIME | | |
0160 402094000 1444.700 MT | 350.00000 505645.00]| 415.00000 599550.50]| 430.00000 621221.00
ASPHALT CEMENT PG 64-34 | | |
0170 402200000 23379.000 L | 0.30000 7013.70]| 0.70000 16365.30| 0.31000 7247.49
EMULSIFIED ASPHALT SS-1 | | |
0180 402225000 170.600 MT | 300.00000 51180.00]| 315.00000 53739.00]| 292.00000 49815.20
EMULSIFIED ASPHALT CRS-2P | | |
0190 551170000 5.800 M3 | 1350.00000 7830.00] 1500.00000 8700.00]| 1600.00000 9280.00
CONCRETE-CLASS DD | | |
0200 602010000 208.500 M | 40.00000 8340.00] 43.00000 8965.50]| 38.00000 7923.00
REMOVE PIPE CULVERTS | | |
0210 602020000 4.000 M | 370.00000 1480.00] 275.00000 1100.00] 130.00000 520.00
RELAY PIPE CULVERT | | |
0220 602050000 33.500 M | 15.00000 502.50]| 90.00000 3015.00] 75.00000 2512.50
PLUG & ABANDON | | |
0230 603006000 185.500 M | 150.00000 27825.00]| 175.00000 32462.50]| 102.00000 18921.00
DRAINAGE PIPE 600 MM | | |
0240 603007500 51.000 M | 225.00000 11475.00]| 180.00000 9180.00] 128.00000 6528.00
DRAINAGE PIPE 750 MM | | |
0250 603011050 37.500 M | 300.00000 11250.00] 225.00000 8437.50]| 208.00000 7800.00
DRAINAGE PIPE 1050 MM | | |
0260 603101216 39.000 M | 350.00000 13650.00] 225.00000 8775.00]| 274.00000 10686.00
CSP 1200 MM X 1.63 MM | | |
0270 603101516 34.500 M | 400.00000 13800.00] 280.00000 9660.00| 361.00000 12454.50
CSP 1500 MM X 1.63 MM | | |
0280 607205000 6864.000 M | 5.00000 34320.00] 4.50000 30888.00] 5.00000 34320.00
FARM FENCE-TYPE F5W | | |
0290 607211000 22.000 EACH | 120.00000 2640.00] 100.00000 2200.00] 72.00000 1584.00
FARM FENCE-PANEL/SINGLE FW | | |
0300 607212000 46.000 EACH | 140.00000 6440.00] 140.00000 6440.00] 98.00000 4508.00
FARM FENCE-PANEL/DOUBLE FW | | |
0310 607300200 16.300 M | 30.00000 489.00] 25.00000 407.50] 28.00000 456.40
FARM GATE-WIRE-TYPE G-2 | | |
0320 607400000 6864.000 M | 3.00000 20592.00]| 3.13000 21484 .32| 4.15000 28485.60
FENCE-TEMPORARY | | |
0330 607490000 13.000 EACH | 40.00000 520.00] 35.00000 455.00]| 29.00000 377.00
|

DEADMAN



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 003 -3
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 01CO05 COUNTIES : Broadwater
LETTING DATE : 12/01/05 9:00 AM DISTRICT 2
I( 0 ) -EST- I( 1 ) 2032 I[( 2 ) 2045
|ENGINEER'S ESTIMATE |JIM GILMAN EXCAVATING INC |E H OFTEDAL AND SONS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0340 610110000 32.600 HA | 500.00000 16300.00| 357.60000 11657.76| 366.00000 11931.60
SEEDING AREA NO 1 | | |
0350 610120000 2.400 HA | 1500.00000 3600.00] 728.33000 1747.99] 745.00000 1788.00
SEEDING AREA NO 2 | | |
0360 610400000 32.600 HA | 180.00000 5868.00]| 97.40000 3175.24]| 100.00000 3260.00
CONDITION SEEDBED SURFACE | | |
0370 610405010 2000.000 UNIT | 1.00000 2000.00| 1.00000 2000.00| 1.00000 2000.00
NOXIOUS WEED CONTROL | | |
0380 610520000 35.000 HA | 2000.00000 70000.00 | 1685.25000 58983.75| 1725.00000 60375.00
COMPOST | | |
0390 613010000 429.000 M3 | 85.00000 36465.00| 44.00000 18876.00| 47.00000 20163.00
RIPRAP-CLASS 1 RANDOM | | |
0400 618010000 375000.000 UNIT | 0.85000 318750.00] 0.89000 333750.00] 0.78000 292500.00
TRAFFIC CONTROL-DEVICES CB | | |
0410 618030000 10.400 KM | 400.00000 4160.00] 275.00000 2860.00| 819.00000 8517.60
TEMPORARY PAVEMENT MARKINGS | | |
0420 619033000 2.520 M2 | 215.00000 541.80]| 205.00000 516.60]| 256.00000 645.12
SIGNS-SHEET ALUM REFL SHT I [ | |
0430 619034000 6.190 M2 | 235.00000 1454.65| 215.00000 1330.85] 307.00000 1900.33
SIGNS-SHEET ALUM REFL SHT III [ | |
0440 619120000 27.900 KG | 8.00000 223.20]| 6.00000 167.40] 10.25000 285.98
POSTS-STEEL U SIGN | | |
0450 619234000 37.500 M | 30.00000 1125.00] 30.00000 1125.00] 41.00000 1537.50
POLES-TRD TMBR-BARN 100 MM | | |
0460 619511000 86.000 EACH | 20.00000 1720.00] 19.00000 1634.00] 22.50000 1935.00
DELINEATOR-DES A | | |
0470 619514000 4.000 EACH | 23.00000 92.00| 22.00000 88.00| 24.50000 98.00
DELINEATOR-DES D | | |
0480 619517000 18.000 EACH | 21.00000 378.00] 20.00000 360.00] 24.50000 441.00
DELINEATOR-DES G | | |
0490 619700000 13.000 EACH | 37.00000 481.00] 45.00000 585.00]| 36.00000 468.00
REMOVE SIGNS | | |
0500 619720000 3.000 EACH | 200.00000 600.00| 150.00000 450.00] 154.00000 462.00
RESET SIGNS | | |
0510 620010000 648.000 L | 8.00000 5184.00] 4.32000 2799.36| 6.40000 4147.20
STRIPING-WHITE PAINT | | |
0520 620020000 588.000 L | 8.00000 4704.00] 4.32000 2540.16| 6.40000 3763.20
STRIPING-YELLOW PAINT | | |
0530 620030000 17.000 L | 50.00000 850.00] 22.00000 374.00] 17.30000 294.10
WORDS & SYMBOLS-WHITE PAINT | | |
0540 620035000 40.000 L | 50.00000 2000.00| 22.00000 880.00] 17.30000 692.00
|

WORDS & SYMBOLS-YELLOW PAINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 003 -4
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID : 01CO05 COUNTIES : Broadwater
LETTING DATE : 12/01/05 9:00 AM DISTRICT ;2
I( 0 ) -EST- I( 1 ) 2032 I[( 2 ) 2045
|ENGINEER'S ESTIMATE |JIM GILMAN EXCAVATING INC |E H OFTEDAL AND SONS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0550 620110000 676.000 L [ 20.00000 13520.00| 13.25000 8957.00] 14.30000 9666.80
STRIPING-WHITE EPOXY | | |
0560 620120000 611.000 L | 20.00000 12220.00| 13.25000 8095.75] 14.30000 8737.30
STRIPING-YELLOW EPOXY | | |
0570 620130000 25.000 L | 80.00000 2000.00| 83.50000 2087.50]| 79.00000 1975.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0580 620135000 41.000 L | 80.00000 3280.00] 83.50000 3423.50] 79.00000 3239.00
WORDS/SYMBOLS-YELLOW EPOXY | | |
0590 622110000 847.000 M2 | 3.00000 2541.00| 5.00000 4235.00] 3.50000 2964.50
GEOTEXTILE-EROSION CL 1 RIPRAP | | |
0600 800080000 10.400 KM | 400.00000 4160.00] 300.00000 3120.00] 288.00000 2995.20
RUMBLE STRIPS | | |
SECTION TOTALS | $ 4,883,258.85| 5,123,200.18] $ 5,531,563.07
—————————————————————————————————————————— T T T
CONTRACT TOTALS [ $ 4,883,258.85| 5,123,200.18] $ 5,531,563.07




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 003 -5
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 01CO05 COUNTIES : Broadwater
LETTING DATE : 12/01/05 9:00 AM DISTRICT
I( 3 ) 2097 I( 4 ) 2050 I( 5 ) 6675
| SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC |ASCORP INC DBA DEBCO CONSTRUC
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 GRADE, GRAVEL, PMS SURFACING, PASSING LANES
| | |
0010 104100000 20000.000 UNIT | 1.00000 20000.00| 1.00000 20000.00]| 1.00000 20000.00
MISCELLANEOUS WORK I [ I
0020 105100200 10.400 CRKM | 1700.00000 17680.00 | 1800.00000 18720.00]| 5000.00000 52000.00
FINISH GRADE CONTROL [ [ I
0030 109200000 LUMP | 700000.00000 700000.00| 655000.00000 655000.00| 575000.00000 575000.00
MOBILIZATION I [ I
0040 203100000 277310.000 M3 | 5.00000 1386550.00] 5.25000 1455877.50] 5.00000 1386550.00
EXCAVATION-UNCLASSIFIED [ [ I
0050 203220000 17579.000 M3 | 6.75000 118658.25] 15.00000 263685.00]| 13.00000 228527.00
SPECIAL BORROW I [ I
0060 203500000 15861.000 M3 | 3.50000 55513.50| 3.50000 55513.50]| 5.50000 87235.50
TOPSOIL-SALVAGING & PLACING [ [ I
0070 207300000 64.700 M3 | 40.00000 2588.00| 30.00000 1941.00] 26.00000 1682.20
BEDDING MATERIAL I [ [
0080 208105000 30000.000 UNIT | 1.00000 30000.00]| 1.25000 37500.00]| 1.00000 30000.00
TEMPORARY EROSION CONTROL - CB | | |
0090 210300000 140.000 KM | 12.50000 1750.00] 7.50000 1050.00] 25.00000 3500.00
TEST TRAILER-TRANSPORT & SETUP [ [ [
0100 301270000 62666.000 M3 | 20.50000 1284653.00] 21.00000 1315986.00] 21.50000 1347319.00
CRUSHED AGGREGATE COURSE | | |
0110 301440010 92855.000 M2 | 0.55000 51070.25| 0.50000 46427.50]| 0.80000 74284.00
COVER - TYPE 1 [ [ [
0120 301700000 3730.000 M3 | 22.00000 82060.00]| 22.00000 82060.00]| 18.00000 67140.00
TRAFFIC GRAVEL [ [ [
0130 401080000 26758.000 MT | 20.00000 535160.00]| 20.00000 535160.00]| 34.00000 909772.00
PLANT MIX BIT SURF GR S - 19 MM | | |
0140 401100000 253.100 MT | 100.00000 25310.00]| 83.00000 21007.30] 114.00000 28853.40
DUST PALLIATIVE I [ [
0150 401200000 375.000 MT | 110.00000 41250.00]| 108.00000 40500.00]| 172.00000 64500.00
HYDRATED LIME I [ I
0160 402094000 1444.700 MT | 410.00000 592327.00] 415.00000 599550.50| 410.00000 592327.00
ASPHALT CEMENT PG 64-34 I [ I
0170 402200000 23379.000 L I 0.40000 9351.60] 0.25000 5844.75| 0.50000 11689.50
EMULSIFIED ASPHALT SS-1 I [ I
0180 402225000 170.600 MT | 305.00000 52033.00]| 285.00000 48621.00]| 350.00000 59710.00
EMULSIFIED ASPHALT CRS-2P I [ I
0190 551170000 5.800 M3 | 1400.00000 8120.00] 1350.00000 7830.00] 1200.00000 6960.00
CONCRETE-CLASS DD I [ I
0200 602010000 208.500 M I 40.00000 8340.00] 40.00000 8340.00] 50.00000 10425.00
|

REMOVE PIPE CULVERTS



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE 003 -6
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID COUNTIES : Broadwater
LETTING DATE : 12/01/05 9:00 AM DISTRICT
[( 3 ) 2097 [( 4 ) 2050 I( 5 ) 6675
| SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC |ASCORP INC DBA DEBCO CONSTRUC
LINE NO / ITEM CODE / ALT I [ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R T s T s T N
0210 602020000 4.000 M | 250.00000 1000.00] 100.00000 400.00] 450.00000 1800.00
RELAY PIPE CULVERT I [ I
0220 602050000 33.500 M | 230.00000 7705.00] 55.00000 1842 .50 70.00000 2345.00
PLUG & ABANDON I [ I
0230 603006000 185.500 M | 150.00000 27825.00]| 150.00000 27825.00] 165.00000 30607.50
DRAINAGE PIPE 600 MM I [ I
0240 603007500 51.000 M | 220.00000 11220.00] 200.00000 10200.00] 200.00000 10200.00
DRAINAGE PIPE 750 MM I [ I
0250 603011050 37.500 M | 250.00000 9375.00| 350.00000 13125.00] 300.00000 11250.00
DRAINAGE PIPE 1050 MM I [ I
0260 603101216 39.000 M | 315.00000 12285.00] 350.00000 13650.00] 275.00000 10725.00
CSP 1200 MM X 1.63 MM | | |
0270 603101516 34.500 M | 425.00000 14662.50] 550.00000 18975.00] 385.00000 13282.50
CSP 1500 MM X 1.63 MM | | |
0280 607205000 6864.000 M | 6.00000 41184.00] 10.00000 68640.00| 7.60000 52166.40
FARM FENCE-TYPE F5W [ [ [
0290 607211000 22.000 EACH | 80.00000 1760.00]| 175.00000 3850.00] 70.00000 1540.00
FARM FENCE-PANEL/SINGLE FW [ [ |
0300 607212000 46.000 EACH | 130.00000 5980.00] 185.00000 8510.00] 145.00000 6670.00
FARM FENCE-PANEL/DOUBLE FW [ [ [
0310 607300200 16.300 M | 23.00000 374.90]| 44 .00000 717.20]| 25.00000 407.50
FARM GATE-WIRE-TYPE G-2 [ [ [
0320 607400000 6864.000 M | 2.75000 18876.00] 4.00000 27456.00]| 5.00000 34320.00
FENCE-TEMPORARY [ [ [
0330 607490000 13.000 EACH | 30.00000 390.00] 58.00000 754.00]| 50.00000 650.00
DEADMAN [ [ [
0340 610110000 32.600 HA | 315.00000 10269.00] 365.00000 11899.00| 375.00000 12225.00
SEEDING AREA NO 1 I [ [
0350 610120000 2.400 HA | 810.00000 1944 .00] 750.00000 1800.00] 4200.00000 10080.00
SEEDING AREA NO 2 I [ |
0360 610400000 32.600 HA | 165.00000 5379.00] 100.00000 3260.00] 275.00000 8965.00
CONDITION SEEDBED SURFACE I [ [
0370 610405010 2000.000 ©UNIT | 1.00000 2000.00] 1.00000 2000.00] 1.00000 2000.00
NOXIOUS WEED CONTROL I [ [
0380 610520000 35.000 HA | 3686.00000 129010.00] 1730.00000 60550.00]| 1300.00000 45500.00
COMPOST I [ [
0390 613010000 429.000 M3 | 70.00000 30030.00] 60.00000 25740.00] 80.00000 34320.00
RIPRAP-CLASS 1 RANDOM I [ [
0400 618010000 375000.000 UNIT | 0.79000 296250.00] 0.80000 300000.00] 0.90000 337500.00
TRAFFIC CONTROL-DEVICES CB | [ [
0410 618030000 10.400 KM | 580.00000 6032.00]| 950.00000 9880.00| 1000.00000 10400.00
|

TEMPORARY PAVEMENT MARKINGS



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
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TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 01CO05 COUNTIES : Broadwater
LETTING DATE : 12/01/05 9:00 AM DISTRICT ;2
I[( 3 ) 2097 I( 4 ) 2050 I( 5 ) 6675
| SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC |ASCORP INC DBA DEBCO CONSTRUC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0420 619033000 2.520 M2 | 250.00000 630.00| 250.00000 630.00]| 300.00000 756.00
SIGNS-SHEET ALUM REFL SHT I | | |
0430 619034000 6.190 M2 | 200.00000 1238.00] 300.00000 1857.00] 325.00000 2011.75
SIGNS-SHEET ALUM REFL SHT III | | |
0440 619120000 27.900 KG | 12.00000 334.80] 10.00000 279.00] 20.00000 558.00
POSTS-STEEL U SIGN | | |
0450 619234000 37.500 M | 25.00000 937.50]| 40.00000 1500.00] 50.00000 1875.00
POLES-TRD TMBR-BARN 100 MM | | |
0460 619511000 86.000 EACH | 22.00000 1892.00] 22.00000 1892.00] 30.00000 2580.00
DELINEATOR-DES A | | |
0470 619514000 4.000 EACH | 22.00000 88.00| 24.00000 96.00| 32.00000 128.00
DELINEATOR-DES D | | |
0480 619517000 18.000 EACH | 22.00000 396.00] 24.00000 432.00] 26.00000 468.00
DELINEATOR-DES G | | |
0490 619700000 13.000 EACH | 40.00000 520.00] 35.00000 455.00] 50.00000 650.00
REMOVE SIGNS | | |
0500 619720000 3.000 EACH | 200.00000 600.00| 150.00000 450.00] 200.00000 600.00
RESET SIGNS | | |
0510 620010000 648.000 L | 6.25000 4050.00] 6.50000 4212.00] 7.00000 4536.00
STRIPING-WHITE PAINT [ | |
0520 620020000 588.000 L | 6.25000 3675.00] 6.50000 3822.00] 8.00000 4704.00
STRIPING-YELLOW PAINT [ | |
0530 620030000 17.000 L | 16.90000 287.30] 18.00000 306.00] 27.00000 459.00
WORDS & SYMBOLS-WHITE PAINT [ | |
0540 620035000 40.000 L | 16.90000 676.00| 18.00000 720.00]| 22.00000 880.00
WORDS & SYMBOLS-YELLOW PAINT [ | |
0550 620110000 676.000 L | 14.00000 9464.00]| 15.00000 10140.00]| 16.00000 10816.00
STRIPING-WHITE EPOXY | | |
0560 620120000 611.000 L | 14.00000 8554.00]| 15.00000 9165.00] 16.00000 9776.00
STRIPING-YELLOW EPOXY | | |
0570 620130000 25.000 L | 77.00000 1925.00] 83.00000 2075.00]| 90.00000 2250.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0580 620135000 41.000 L | 77.00000 3157.00] 83.00000 3403.00] 90.00000 3690.00
WORDS/SYMBOLS-YELLOW EPOXY | | |
0590 622110000 847.000 M2 | 6.00000 5082.00] 2.25000 1905.75]| 3.00000 2541.00
GEOTEXTILE-EROSION CL 1 RIPRAP | | |
0600 800080000 10.400 KM | 281.00000 2922.40| 300.00000 3120.00] 450.00000 4680.00
RUMBLE STRIPS | | |
SECTION TOTALS | $ 5,702,395.00] $ 5,878,147.50] $ 6,248,387.25
—————————————————————————————————————————— T i ettt
|

CONTRACT TOTALS

$ 5,702,395.00] $ 5,878,147.50] $ 6,248,387.25




MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/13/05
PAGE 004 -1
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 05305 COUNTIES Park
LETTING DATE 12/01/05 9:00 AM DISTRICT 2
CONTRACT TIME 120 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : STRUCTURES - S OF PRAY
PROJECT (S) (4232013000) BR 540-1(13)7
STRUCTURES - S OF PRAY
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,236,160.70 97.4089% 100.0000%
1 2054 SLETTEN CONSTRUCTION COMPANY $ 1,269,043.00 100.0000% 102.6600%
2 2294 TAMIETTI CONSTRUCTION CO INC $ 1,304,622.80 102.8037% 105.5383%
3 6011 EDWARD T COPPS CONSTRUCTION $ 1,309,937.40 103.2225% 105.9682%
4 2109 COP CONSTRUCTION LLC $ 1,569,557.86 123.6804% 126.9704%
| ( 0 ) -EST- | ( 1 ) 2054 | ( 2 ) 2294
|ENGINEER'S ESTIMATE | SLETTEN CONSTRUCTION COMPANY |TAMIETTI CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e et S e EE E e e e
SECTION 0001 Grade, Gravel, PMBS, Signing, Fence and Striping
| | |
0010 104100000 30000.000 UNIT | 1.00000 30000.00] 1.00000 30000.00] 1.00000 30000.00
MISCELLANEOUS WORK | | |
0020 104230000 LUMP | 120000.00000 120000.00| 170000.00000 170000.00| 175000.00000 175000.00
DETOUR-CONST MAINTAIN & REM | | |
0030 105100200 1.500 CRRM | 4000.00000 6000.00| 3000.00000 4500.00] 3000.00000 4500.00
FINISH GRADE CONTROL | | |
0040 105200000 LUMP | 10000.00000 10000.00]| 13000.00000 13000.00] 4000.00000 4000.00
BRIDGE SURVEY [ [ [
0050 109200000 LUMP | 171000.00000 171000.00| 135000.00000 135000.00|] 162000.00000 162000.00
MOBILIZATION [ [ [
0060 202011000 LUMP | 75000.00000 75000.00] 58000.00000 58000.00] 20000.00000 20000.00
REMOVE STRUCTURE | | |
0070 203300000 6939.000 M3 | 8.00000 55512.00]| 9.00000 62451.00| 9.50000 65920.50
EMBANKMENT IN PLACE | | |
0080 203500000 827.000 M3 | 5.50000 4548.50| 6.00000 4962.00] 6.50000 5375.50
TOPSOIL-SALVAGING & PLACING | | |
0090 207300000 25.000 M3 | 42.00000 1050.00] 25.00000 625.00| 26.00000 650.00
BEDDING MATERIAL | | |
0100 207310000 48.000 M3 | 35.00000 1680.00]| 30.00000 1440.00] 31.00000 1488.00
FOUNDATION MATERIAL | | |
0110 208105000 39000.000 UNIT | 1.00000 39000.00] 1.20000 46800.00]| 1.00000 39000.00
TEMPORARY EROSION CONTROL - CB | | |
0120 209100000 230.000 M3 | 30.00000 6900.00]| 6.00000 1380.00] 10.00000 2300.00
|

STRUCTURE EXCAVATION TYPE 1



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 004 -2
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 05305 COUNTIES : Park
LETTING DATE : 12/01/05 9:00 AM DISTRICT : 2
| ( 0 ) -EST- | ( 1 ) 2054 | ( 2 ) 2294
|ENGINEER'S ESTIMATE | SLETTEN CONSTRUCTION COMPANY |TAMIETTI CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i e A
0130 301270000 3006.000 M3 | 25.00000 75150.00] 25.00000 75150.00] 26.00000 78156.00
CRUSHED AGGREGATE COURSE | | |
0140 301440010 5722.000 M2 | 0.85000 4863.70]| 2.00000 11444.00] 12.50000 71525.00
COVER - TYPE 1 | | |
0150 401040500 1320.000 MT | 100.00000 132000.00] 65.00000 85800.00] 60.00000 79200.00
PLANT MIX GR D - COMMERCIAL | | |
0160 402225000 11.000 MT | 425.00000 4675.00] 500.00000 5500.00] 400.00000 4400.00
EMULSIFIED ASPHALT CRS-2P | | |
0170 551175000 134.500 M3 | 620.00000 83390.00] 450.00000 60525.00| 600.00000 80700.00
CONCRETE-CLASS DD | | |
0180 551410000 87.600 M3 | 720.00000 63072.00]| 450.00000 39420.00] 800.00000 70080.00
CONCRETE-CLASS SD | | |
0190 552150000 351.800 M2 | 11.00000 3869.80] 15.00000 5277.00] 8.00000 2814.40
TRANSVERSE DECK GROOVING | | |
0200 553030000 180.000 M | 500.00000 90000.00| 825.00000 148500.00] 700.00000 126000.00
PRESTRESSED BEAM-TYPE 4 | | |
0210 555100000 5556.000 KG | 2.20000 12223.20| 2.50000 13890.00] 3.25000 18057.00
REINFORCING STEEL | | |
0220 555200000 9936.000 KG | 2.20000 21859.20] 2.50000 24840.00]| 2.94000 29211.84
REINFORCING STEEL-EPOXY COATED | | |
0230 555300000 1860.000 KG | 2.20000 4092.00] 3.00000 5580.00]| 3.85000 7161.00
REINFORCING STEEL - SEISMIC | | |
0240 557200000 90.920 M | 210.00000 19093.20] 260.00000 23639.20]| 200.00000 18184.00
BRIDGE RAIL-T 101 | | |
0250 559245050 186.100 M | 190.00000 35359.00] 195.00000 36289.50]| 221.00000 41128.10
FRN STL PIPE PILE 508X12.7 MM | | |
0260 559345050 181.300 M | 40.00000 7252.00] 20.00000 3626.00| 25.00000 4532.50
DR STL PIPE PILE 508X12.7 MM | | |
0270 559550000 8.000 EACH | 200.00000 1600.00] 325.00000 2600.00] 200.00000 1600.00
PILE CUTTING SHOE | | |
0280 602010000 48.300 M | 30.00000 1449.00] 15.00000 724 .50 10.00000 483.00
REMOVE PIPE CULVERTS | | |
0290 603004500 25.500 M | 130.00000 3315.00] 100.00000 2550.00] 100.00000 2550.00
DRAINAGE PIPE 450 MM | | |
0300 603006000 22.000 M | 190.00000 4180.00] 140.00000 3080.00] 140.00000 3080.00
DRAINAGE PIPE 600 MM | | |
0310 603008900 42.000 M | 230.00000 9660.00| 205.00000 8610.00] 205.00000 8610.00
DRAINAGE PIPE 900 MM | | |
0320 606000000 121.920 M | 60.00000 7315.20] 50.00000 6096.00| 46.70000 5693.66
GUARD RAIL-STEEL | | |
0330 606120000 8.000 EACH | 900.00000 7200.00] 850.00000 6800.00| 820.00000 6560.00
|

GUARD RAIL-STL/BR APPR-TY 2



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 004 -3
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 05305 COUNTIES : Park
LETTING DATE : 12/01/05 9:00 AM DISTRICT 2
I 0 ) -EST- [( 1 ) 2054 [( 2 ) 2294
| ENGINEER'S ESTIMATE | SLETTEN CONSTRUCTION COMPANY |TAMIETTI CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT I [ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R T s T s T N
0340 606250000 8.000 EACH | 2300.00000 18400.00] 2275.00000 18200.00] 2275.00000 18200.00
GUARD RAIL-OPTIONAL TERM SECT I [ I
0350 610110000 0.800 HA | 800.00000 640.00]| 750.00000 600.00]| 400.00000 320.00
SEEDING AREA NO 1 I [ I
0360 610120000 0.100 HA | 2000.00000 200.00] 2000.00000 200.00] 500.00000 50.00
SEEDING AREA NO 2 I [ I
0370 610130000 0.200 HA | 615.00000 123.00]| 1000.00000 200.00] 400.00000 80.00
SEEDING AREA NO 3 I I I
0380 610210000 0.800 HA | 500.00000 400.00]| 500.00000 400.00] 300.00000 240.00
FERTILIZING AREA NO 1 I [ I
0390 610222000 0.100 HA | 1900.00000 190.00]| 500.00000 50.00]| 300.00000 30.00
FERTILIZING AREA NO 2 I | I
0400 610400000 1.000 HA | 350.00000 350.00] 500.00000 500.00] 1000.00000 1000.00
CONDITION SEEDBED SURFACE I [ I
0410 610405010 1500.000 UNIT | 1.00000 1500.00] 1.00000 1500.00] 1.00000 1500.00
NOXIOUS WEED CONTROL [ [ [
0420 610450000 330.000 M2 | 7.00000 2310.00]| 3.50000 1155.00] 5.00000 1650.00
RIPRAP REVEGETATION [ [ |
0430 610550000 285.000 M2 | 3.50000 997.50]| 5.00000 1425.00] 4.00000 1140.00
EROSION CONTROL BLANKET [ [ [
0440 611150000 1.000 EACH | 5000.00000 5000.00] 7000.00000 7000.00] 6500.00000 6500.00
CATTLE GUARD 3.6 M I | I
0450 613020000 390.000 M3 | 60.00000 23400.00] 50.00000 19500.00] 55.00000 21450.00
RIPRAP-CLASS 2 RANDOM [ [ [
0460 618020000 LUMP | 60000.00000 60000.00| 100000.00000 100000.00] 61000.00000 61000.00
TRAFFIC CONTROL [ [ [
0470 618030000 1.000 KM | 1000.00000 1000.00] 500.00000 500.00]| 1375.00000 1375.00
TEMPORARY PAVEMENT MARKINGS I [ [
0480 618200000 70.000 KL | 15.00000 1050.00] 10.00000 700.00] 30.00000 2100.00
WATER FOR DUST CONTROL I | |
0490 619033000 1.760 M2 | 240.00000 422 .40| 205.00000 360.80] 205.00000 360.80
SIGNS-SHEET ALUM REFL SHT I I [ [
0500 619234000 12.400 M | 40.00000 496.00]| 35.00000 434.00] 35.00000 434.00
POLES-TRD TMBR-BARN 100 MM I [ [
0510 619700000 20.000 EACH | 35.00000 700.00]| 35.00000 700.00] 30.00000 600.00
REMOVE SIGNS [ [ |
0520 620010000 79.000 L | 6.50000 513.50] 20.00000 1580.00] 20.00000 1580.00
STRIPING-WHITE PAINT I [ [
0530 620020000 69.000 L | 6.00000 414 .00]| 20.00000 1380.00] 20.00000 1380.00
STRIPING-YELLOW PAINT | [ [
0540 620110000 92.000 L | 13.50000 1242.00] 55.00000 5060.00] 50.50000 4646.00
|

STRIPING-WHITE EPOXY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 004 -4
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID : 05305 COUNTIES : Park
LETTING DATE : 12/01/05 9:00 AM DISTRICT 2
I( 0 ) -EST- I( 1 ) 2054 I[( 2 ) 2294
|ENGINEER'S ESTIMATE | SLETTEN CONSTRUCTION COMPANY |TAMIETTI CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0550 620120000 105.000 L [ 13.00000 1365.00] 55.00000 5775.00] 50.50000 5302.50
STRIPING-YELLOW EPOXY | | |
0560 622120000 754.000 M2 | 3.25000 2450.50]| 3.00000 2262.00]| 3.00000 2262.00
GEOTEX-EROSION CL 2 & 3 RIPRAP | | |
0570 622220000 172.000 M2 | 4.00000 688.00| 8.50000 1462.00] 8.50000 1462.00
GEOTEXTILE-SEP/STAB-HIGH | | |
SECTION TOTALS | $ 1,236,160.70| $ 1,269,043.00] $ 1,304,622.80
—————————————————————————————————————————— T e T T T
CONTRACT TOTALS [ $ 1,236,160.70] $ 1,269,043.00] $ 1,304,622.80




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 004 -5
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 05305 COUNTIES : Park
LETTING DATE : 12/01/05 9:00 AaM DISTRICT : 2
[( 3 ) 6011 I( 4 ) 2109 ( )

|EDWARD T COPPS CONSTRUCTION |COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT

+ —_————

SECTION 0001 Grade, Gravel, PMBS, Signing, Fence and Striping
| | |

0010 104100000 30000.000 UNIT | 1.00000 30000.00] 1.00000 30000.00]
MISCELLANEOUS WORK I [ I
0020 104230000 LUMP | 165000.00000 165000.00] 190000.00000 190000.00]
DETOUR-CONST MAINTAIN & REM I [ I
0030 105100200 1.500 CRKM | 3000.00000 4500.00] 2900.00000 4350.00]
FINISH GRADE CONTROL I I I
0040 105200000 LUMP | 4500.00000 4500.00] 3000.00000 3000.00]
BRIDGE SURVEY I [ I
0050 109200000 LUMP | 147500.00000 147500.00|] 243000.00000 243000.00]
MOBILIZATION I | I
0060 202011000 LUMP | 29750.00000 29750.00] 44000.00000 44000.00]
REMOVE STRUCTURE I [ I
0070 203300000 6939.000 M3 | 8.00000 55512.00] 21.00000 145719.00]
EMBANKMENT IN PLACE [ [ [
0080 203500000 827.000 M3 | 5.50000 4548 .50 29.00000 23983.00]|
TOPSOIL-SALVAGING & PLACING [ [ |
0090 207300000 25.000 M3 | 33.00000 825.00]| 24.00000 600.00]
BEDDING MATERIAL [ [ [
0100 207310000 48.000 M3 | 33.00000 1584.00] 24.00000 1152.00]
FOUNDATION MATERIAL [ [ [
0110 208105000 39000.000 UNIT | 1.30000 50700.00] 1.00000 39000.00]|
TEMPORARY EROSION CONTROL - CB I | I
0120 209100000 230.000 M3 | 43.00000 9890.00| 36.00000 8280.00]|
STRUCTURE EXCAVATION TYPE 1 [ [ [
0130 301270000 3006.000 M3 | 28.00000 84168.00]| 36.50000 109719.00]
CRUSHED AGGREGATE COURSE I [ [
0140 301440010 5722.000 M2 | 2.20000 12588.40]| 2.15000 12302.30]
COVER - TYPE 1 [ [ [
0150 401040500 1320.000 MT | 70.00000 92400.00]| 70.00000 92400.00]|
PLANT MIX GR D - COMMERCIAL I [ [
0160 402225000 11.000 MT | 500.00000 5500.00] 530.00000 5830.00]
EMULSIFIED ASPHALT CRS-2P I [ [
0170 551175000 134.500 M3 | 697.00000 93746.50| 655.00000 88097.50]
CONCRETE-CLASS DD I [ [
0180 551410000 87.600 M3 | 710.00000 62196.00| 1150.00000 100740.00]
CONCRETE-CLASS SD | | I
0190 552150000 351.800 M2 | 12.00000 4221 .60 11.00000 3869.80]
TRANSVERSE DECK GROOVING [ [ I
0200 553030000 180.000 M | 910.00000 163800.00] 655.00000 117900.00]
|

PRESTRESSED BEAM-TYPE 4



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 004 -6
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 05305 COUNTIES : Park
LETTING DATE : 12/01/05 9:00 AM DISTRICT 2

( 3 ) 6011 I( 4 ) 2109 [
EDWARD T COPPS CONSTRUCTION |COP CONSTRUCTION LLC |
|

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i e A
0210 555100000 5556.000 KG | 2.00000 11112.00] 2.50000 13890.00]
REINFORCING STEEL | | |
0220 555200000 9936.000 KG | 2.00000 19872.00] 2.00000 19872.00]
REINFORCING STEEL-EPOXY COATED | | |
0230 555300000 1860.000 KG | 3.10000 5766.00] 3.00000 5580.00]
REINFORCING STEEL - SEISMIC | | |
0240 557200000 90.920 M | 200.00000 18184.00] 265.00000 24093.80]
BRIDGE RAIL-T 101 | | |
0250 559245050 186.100 M | 225.00000 41872.50] 185.00000 34428.50]
FRN STL PIPE PILE 508X12.7 MM | | |
0260 559345050 181.300 M | 65.00000 11784 .50] 210.00000 38073.00]
DR STL PIPE PILE 508X12.7 MM | | |
0270 559550000 8.000 EACH | 210.00000 1680.00] 360.00000 2880.00]
PILE CUTTING SHOE | | |
0280 602010000 48.300 M | 27.00000 1304.10] 305.00000 14731.50]
REMOVE PIPE CULVERTS | | |
0290 603004500 25.500 M | 165.00000 4207.50] 250.00000 6375.00]
DRAINAGE PIPE 450 MM | | |
0300 603006000 22.000 M | 275.00000 6050.00]| 305.00000 6710.00]
DRAINAGE PIPE 600 MM | | |
0310 603008900 42.000 M | 440.00000 18480.00] 260.00000 10920.00]
DRAINAGE PIPE 900 MM | | |
0320 606000000 121.920 M | 50.00000 6096.00| 53.00000 6461.76|
GUARD RAIL-STEEL | | |
0330 606120000 8.000 EACH | 820.00000 6560.00| 900.00000 7200.00]
GUARD RAIL-STL/BR APPR-TY 2 | | |
0340 606250000 8.000 EACH | 2550.00000 20400.00] 2400.00000 19200.00]
GUARD RAIL-OPTIONAL TERM SECT | | |
0350 610110000 0.800 HA | 850.00000 680.00]| 425.00000 340.00]
SEEDING AREA NO 1 | | |
0360 610120000 0.100 HA | 1750.00000 175.00]| 530.00000 53.00]|
SEEDING AREA NO 2 | | |
0370 610130000 0.200 HA | 900.00000 180.00]| 425.00000 85.00]|
SEEDING AREA NO 3 | | |
0380 610210000 0.800 HA | 550.00000 440.00]| 320.00000 256.00]
FERTILIZING AREA NO 1 | | |
0390 610222000 0.100 HA | 550.00000 55.00]| 320.00000 32.00]|
FERTILIZING AREA NO 2 | | |
0400 610400000 1.000 HA | 500.00000 500.00] 1060.00000 1060.00]
CONDITION SEEDBED SURFACE | | |
0410 610405010 1500.000 UNIT | 1.00000 1500.00] 1.00000 1500.00]
|

NOXIOUS WEED CONTROL



CALL ORDER : 004

LETTING DATE : 12/01/05 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 004 -7
TABULATION OF BIDS

CONTRACT ID : 05305 COUNTIES : Park
DISTRICT 2

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0420 610450000 330.000
RIPRAP REVEGETATION

0430 610550000 285.000
EROSION CONTROL BLANKET

0440 611150000 1.000
CATTLE GUARD 3.6 M

0450 613020000 390.000
RIPRAP-CLASS 2 RANDOM

0460 618020000
TRAFFIC CONTROL

0470 618030000 1.000
TEMPORARY PAVEMENT MARKINGS

0480 618200000 70.000
WATER FOR DUST CONTROL

0490 619033000 1.760
SIGNS-SHEET ALUM REFL SHT I

0500 619234000 12.400
POLES-TRD TMBR-BARN 100 MM

0510 619700000 20.000
REMOVE SIGNS

0520 620010000 79.000
STRIPING-WHITE PAINT

0530 620020000 69.000
STRIPING-YELLOW PAINT

0540 620110000 92.000
STRIPING-WHITE EPOXY

0550 620120000 105.000
STRIPING-YELLOW EPOXY

0560 622120000 754.000
GEOTEX-EROSION CL 2 & 3 RIPRAP

0570 622220000 172.000

GEOTEXTILE-SEP/STAB-HIGH
SECTION TOTALS

CONTRACT TOTALS

M2

EACH

M3

LUMP

KL

M2

EACH

M2

M2

I( 3 ) 6011 I( 4 ) 2109 I ( )
|EDWARD T COPPS CONSTRUCTION |COP CONSTRUCTION LLC |

: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
. 25.00000 8250.001 0.05000 e.sol T
: 11.00000 3135.00: 2.00000 570.00:

: 6200.00000 6200.00: 7000.00000 7000.00:

: 45.00000 17550.00: 75.00000 29250.00:

: 52000.00000 52000.00: 34000.00000 34000.00:

: 1500.00000 1500.00: 1450.00000 1450.00:

: 23.00000 1610.00: 15.00000 1050.00:

: 205.00000 360.80: 265.00000 466.40:

: 35.00000 434.00: 37.00000 458.80:

: 25.00000 500.00: 53.00000 1060.00:

: 22.00000 1738.00: 21.00000 1659.00:

: 22.00000 1518.00: 21.00000 1449.00:

: 55.00000 5060.00: 53.00000 4876.00:

: 55.00000 5775.00: 53.00000 5565.00:

: 4.00000 3016.00: 2.50000 1885.00:

: 8.50000 1462.00: 6.50000 1118.00:

: $ 1,309,937.40: $ 1,569,557.86: $
T i e L T ettt et s
|

$ 1,309,937.40] $ 1,569,557.86| $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/13/05
PAGE : 005 -1
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID : 02C05 COUNTIES : Mineral Missoula
LETTING DATE 12/01/05 9:00 AaM DISTRICT : 1
CONTRACT TIME : 55 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : TARKIO-EAST
PROJECT (S) : (5065155000) IM 90-1(155) 64
TARKIO-EAST
(5066156000) SFCI 90-1(156)74
ALBERTON - EAST & WEST
(6009820001) IM-STPS 0002 (820)
FENCING - ALBERTON FIRE DAMAGE
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,330,008.38 95.4797% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC $ 1,392,974.46 100.0000% 104.7343%
2 6124 MONTANA MATERIALS INC (DBA) L S JENSEN $ 1,416,398.42 101.6816% 106.4955%
I( 0 ) -EST- [( 1 ) 2050 I( 2 ) 6124

| ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT |

|RIVERSIDE CONTRACTING INC

|MONTANA MATERIALS INC (DBA) L
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e B
SECTION 0001 SEAL AND COVER
I I I
0010 104030010 15000.000 ©UNIT | 1.00000 15000.00] 1.00000 15000.00] 1.00000 15000.00
MISCELLANEOUS WORK | [ |
0020 109200005 LUMP | 144000.00000 144000.00| 150000.00000 150000.00] 72304.82000 72304.82
MOBILIZATION [ | |
0030 301020718 977426.000 SQYD | 0.38000 371421.88]| 0.36000 351873.36]| 0.45000 439841.70
COVER - TYPE 1 [ [ |
0040 402020368 1667.300 TON | 275.00000 458507.50] 275.00000 458507.50] 285.00000 475180.50
EMULS ASPHALT CRS-2P [ | |
0050 607100010 48664.000 LNFT | 2.00000 97328.00]| 2.90000 141125.60]| 2.85000 138692.40
FENCE-TYPE CW | [ |
0060 607100070 158.000 EACH | 125.00000 19750.00] 200.00000 31600.00] 196.00000 30968.00
FENCE-PANEL SINGLE CW [ [ |
0070 607100090 4.000 EACH | 150.00000 600.00] 500.00000 2000.00]| 280.00000 1120.00
FENCE-PANEL DOUBLE CW | [ |
0080 607100240 2430.000 LNFT | 2.50000 6075.00] 2.00000 4860.00] 2.10000 5103.00
FARM FENCE-TYPE F4W AND F4M | [ |
0090 618030005 75000.000 ©UNIT | 0.80000 60000.00]| 0.90000 67500.00]| 0.90000 67500.00
TRAFFIC CONTROL DEVICES CB [ [ |
0100 620010300 1.000 GAL | 100.00000 100.00]| 200.00000 200.00] 194.00000 194.00
CURB MARKING-YELLOW [ [ |
0110 620011105 9.000 GAL | 93.33333 840.00]| 54.00000 486.00]| 194.00000 1746.00
I

WORDS & SYMBOLS-WHITE PAINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 005 -2
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 02C05 COUNTIES : Mineral Missoula
LETTING DATE : 12/01/05 9:00 AM DISTRICT 01
| ( 0 ) -EST- | ( 1 ) 2050 | ( 2 ) 6124
|ENGINEER'S ESTIMATE |RIVERSIDE CONTRACTING INC |MONTANA MATERIALS INC (DBA) L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e ittt B ettt
0120 620011120 1.000 GAL | 375.00000 375.00] 1500.00000 1500.00] 3363.00000 3363.00
WORDS/SYMBOLS-BLUE EPOXY | | |
0130 620011260 11.000 GAL | 450.00000 4950.00] 250.00000 2750.00]| 446.00000 4906.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0140 620013000 1039.000 GAL | 24.06833 25007.00] 19.00000 19741.00]| 20.70000 21507.30
STRIPING-WHITE PAINT | | |
0150 620013960 1556.000 GAL | 36.57519 56911.00]| 48.00000 74688.00| 45.00000 70020.00
STRIPING-WHITE EPOXY | | |
0160 620014000 781.000 GAL | 20.94494 16358.00]| 19.00000 14839.00]| 20.70000 16166.70
STRIPING-YELLOW PAINT | | |
0170 620014960 1173.000 GAL | 45.00000 52785.00| 48.00000 56304.00] 45.00000 52785.00
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 1,330,008.38]| $ 1,392,974 .46| $ 1,416,398.42
—————————————————————————————————————————— T T T
|

CONTRACT TOTALS $ 1,330,008.38] $ 1,392,974.46]| $ 1,416,398.42




CALL ORDER : 006

LETTING DATE : 12/01/05 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 006 -1
TABULATION OF BIDS

CONTRACT ID : 05A05 COUNTIES : Yellowstone Big Horn
DISTRICT : 5
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : JCT I-94 - SOUTH
PROJECT (S) : (5189027000) STPP 48-1(27)18
JCT I-94 - SOUTH

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,494,577.50 107.8027% 100.0000%
1 6272 J T L GROUP INC - BILLINGS $ 1,386,401.40 100.0000% 92.7621%
2 2050 RIVERSIDE CONTRACTING INC $ 1,521,512.40 109.7454% 101.8022%
| ( 0 ) -EST- | ( 1 ) 6272 | ( 2 ) 2050
|ENGINEER'S ESTIMATE |[J T L GROUP INC - BILLINGS |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o -
SECTION 0001 COLD MILLING, PMBS, SEAL & COVER, AND STRIPING - YELLOWSTONE
I I I
0010 104030010 7500.000 UNIT | 1.00000 7500.00] 1.00000 7500.00] 1.00000 7500.00
MISCELLANEOUS WORK I I I
0020 109200005 LUMP | 160000.00000 160000.00] 93000.00000 93000.00| 275000.00000 275000.00
MOBILIZATION I I I
0030 210020170 140.000 MILE | 16.00000 2240.00] 3.00000 420.00] 15.00000 2100.00
TEST TRAILER-TRANSPORT & SETUP I [ I
0040 301020718 169835.000 SQYD | 0.42000 71330.70]| 0.40000 67934.00] 0.50000 84917.50
COVER - TYPE 1 I I I
0050 401020045 17158.000 TON | 22.00000 377476.00| 23.00000 394634.00] 25.00000 428950.00
PLANT MIX BIT SURF GR S - 3/4 IN I [ I
0060 401020300 240.000 TON | 127.00000 30480.00] 130.00000 31200.00] 114.00000 27360.00
HYDRATED LIME I I I
0070 402020092 926.300 TON | 310.00000 287153.00] 305.00000 282521.50] 301.00000 278816.30
ASPHALT CEMENT PG 64-28 I I I
0080 402020305 4734.000 GAL | 1.20000 5680.80] 1.00000 4734.00] 2.50000 11835.00
EMULSIFIED ASPHALT SS-1 I [ I
0090 402020368 287.900 TON | 300.00000 86370.00]| 300.00000 86370.00]| 270.00000 77733.00
EMULS ASPHALT CRS-2P I I I
0100 411010000 182764.000 SQYD | 1.75000 319837.00] 1.10000 201040.40]| 0.90000 164487.60
COLD MILLING I I I
0110 618030080 LUMP | 75000.00000 75000.00| 150000.00000 150000.00] 100000.00000 100000.00
TRAFFIC CONTROL I [ I
0120 620013000 812.000 GAL | 21.00000 17052.00] 17.25000 14007.00]| 15.50000 12586.00
STRIPING-WHITE PAINT I I I
0130 620013960 543.000 GAL | 50.00000 27150.00] 50.00000 27150.00] 48.00000 26064.00
I

STRIPING-WHITE EPOXY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 006 -2
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 05A05 COUNTIES : Yellowstone Big Horn
LETTING DATE : 12/01/05 9:00 AM DISTRICT : 5
I ( 0 ) -EST- I ( 1 ) 6272 (¢ 2 ) 2050
|ENGINEER'S ESTIMATE |J T L GROUP INC - BILLINGS |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ittt B ettt
0140 620014000 378.000 GAL | 21.00000 7938.00]| 17.25000 6520.50] 15.50000 5859.00
STRIPING-YELLOW PAINT | | |
0150 620014960 253.000 GAL | 50.00000 12650.00] 50.00000 12650.00] 48.00000 12144.00
STRIPING-YELLOW EPOXY | | |
0160 620017000 11.200 MILE | 600.00000 6720.00]| 600.00000 6720.00]| 550.00000 6160.00
TEMPORARY PAVEMENT MARKINGS | | |
SECTION TOTALS | $ 1,494,577.50] $ 1,386,401.40]| $ 1,521,512.40
—————————————————————————————————————————— T e T T T
|

CONTRACT TOTALS $ 1,494,577.50] $ 1,386,401.40]| $ 1,521,512.40




MONTANA DEPARTMENT OF TRANSPORTATION DATE

PAGE

12/13/05
007 -1
TABULATION OF BIDS

CALL ORDER 007 CONTRACT ID 04C05 COUNTIES : Yellowstone Sweet Grass
LETTING DATE 12/01/05 9:00 AM DISTRICT 5 Golden Valley OTHERS
CONTRACT TIME 90 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : D5 - SCOUR PROTECTION
PROJECT (S) (4678745000) BH 0002 (745)
D5 - SCOUR PROTECTION
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 527,265.65 58.8390% 100.0000%
1 2335 DONNES INC $ 896,116.00 100.0000% 169.9553%
2 6011 EDWARD T COPPS CONSTRUCTION $ 929,023.77 103.6723% 176.1965%
| ( 0 ) -EST- | ( 1 ) 2335 | ( 2 ) 6011
|ENGINEER'S ESTIMATE | DONNES INC |EDWARD T COPPS CONSTRUCTION
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e e e E R TP P Pt
SECTION 0001 Scour Protection - Yellowstone River (Yellowstone County) L5
| | |
0010 104100000 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK I [ |
0020 109200000 LUMP | 90000.00000 90000.00| 200000.00000 200000.00] 112500.00000 112500.00
MOBILIZATION [ [ |
0030 203300000 10.000 M3 | 100.00000 1000.00] 100.00000 1000.00] 50.00000 500.00
EMBANKMENT IN PLACE [ [ |
0040 208105000 50000.000 UNIT | 1.00000 50000.00] 0.50000 25000.00] 1.55000 77500.00
TEMPORARY EROSION CONTROL - CB | | |
0050 610445000 LUMP | 1500.00000 1500.00] 5000.00000 5000.00] 8500.00000 8500.00
REVEGETATION [ [ [
0060 613020000 200.000 M3 | 130.00000 26000.00] 125.00000 25000.00] 106.00000 21200.00
RIPRAP-CLASS 2 RANDOM | | |
0070 613030000 350.000 M3 | 130.00000 45500.00] 125.00000 43750.00] 102.00000 35700.00
RIPRAP-CLASS 3 RANDOM | | |
0080 613175000 561.500 M3 | 50.00000 28075.00| 130.00000 72995.00| 145.00000 81417.50
ROCK FILL | | |
0090 613190000 467.100 M2 | 500.00000 233550.00] 390.00000 182169.00]| 1175.25000 548959.28
BLOCK MATTRESS | | |
0100 618020000 LUMP | 40000.00000 40000.00]| 20000.00000 20000.00] 12500.00000 12500.00
TRAFFIC CONTROL | | |
0110 622120000 1120.200 M2 | 3.25000 3640.65| 10.00000 11202.00]| 14.95000 16746.99
GEOTEX-EROSION CL 2 & 3 RIPRAP | | |
0120 800300000 LUMP | 3000.00000 3000.00| 305000.00000 305000.00]| 8500.00000 8500.00
MISCELLANEOUS WORK | | |
SECTION TOTALS | $ 527,265.65]| $ 896,116.00]| $ 929,023.77
—————————————————————————————————————————— B et T et e B e L
CONTRACT TOTALS | $ 527,265.65]| $ 896,116.00]| $ 929,023.77




MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

CALL ORDER : 008 CONTRACT ID : 12C05
LETTING DATE : 12/01/05 9:00 AM DISTRICT : 5

CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : LAVINA - EAST
PROJECT (S) : (5185021000) STPP 14-4(21)146
LAVINA - EAST

VENDOR RANKING :

DATE : 12/13/05
PAGE : 008 -1

COUNTIES : Musselshell Golden Valley

TOTAL % OVER % OVER
RANK VENDOR NO. /NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,749,696.20 110.6563% 100.0000%
1 6297 CENTURY COMPANIES INC $ 1,581,198.45 100.0000% 90.3699%
2 6272 J T L GROUP INC - BILLINGS $ 1,647,839.40 104.2146% 94.1786%
3 2050 RIVERSIDE CONTRACTING INC $ 1,741,090.50 110.1121% 99.5082%
I ( 0 ) -EST- I ( 1 ) 6297 | ( 2 ) 6272
| ENGINEER'S ESTIMATE | CENTURY COMPANIES INC |J T L GROUP INC - BILLINGS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et B e
SECTION 0001 Musselshell County
I I I
0010 104030010 15000.000 UNIT | 1.00000 15000.00]| 1.00000 15000.00]| 1.00000 15000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 215000.00000 215000.00|] 235100.00000 235100.00|] 110000.00000 110000.00
MOBILIZATION | | |
0030 210020170 114.000 MILE | 20.00000 2280.00]| 15.00000 1710.00] 4.00000 456.00
TEST TRAILER-TRANSPORT & SETUP | | |
0040 301020416 320.000 cCUYD | 30.00000 9600.00]| 13.50000 4320.00] 50.00000 16000.00
SHOULDER GRAVEL | | |
0050 301020718 196361.000 SQYD | 0.45000 88362.45| 0.45000 88362.45| 0.40000 78544 .40
COVER - TYPE 1 | | |
0060 401020048 19607.000 TON | 24.00000 470568.00]| 20.00000 392140.00]| 25.00000 490175.00
PLANT MIX BIT SURF GR S - 1/2 IN | | |
0070 401020300 271.000 TON | 123.00000 33333.00] 148.00000 40108.00]| 130.00000 35230.00
HYDRATED LIME | | |
0080 402020092 1138.700 TON | 325.00000 370077.50]| 309.00000 351858.30]| 305.00000 347303.50
ASPHALT CEMENT PG 64-28 | | |
0090 402020305 5148.000 GAL | 1.25000 6435.00]| 1.00000 5148.00] 1.00000 5148.00
EMULSIFIED ASPHALT SS-1 | | |
0100 402020368 330.900 TON | 300.00000 99270.00] 283.00000 93644.70| 300.00000 99270.00
EMULS ASPHALT CRS-2P | | |
0110 411010000 207865.000 SQYD | 1.25000 259831.25] 0.80000 166292.00]| 1.20000 249438.00
COLD MILLING | | |
0120 606010385 600.000 LNFT | 4.00000 2400.00] 1.75000 1050.00] 1.55000 930.00
REMOVE GUARD RAIL | | |
0130 606010642 16.000 EACH | 2350.00000 37600.00]| 2500.00000 40000.00] 2500.00000 40000.00
I

GUARD RAIL-OPTIONAL TERM SECT



MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

12/13/05
008 -2

CALL ORDER : 008 CONTRACT ID 12cC05 COUNTIES : Musselshell Golden Valley
LETTING DATE 12/01/05 9:00 AM DISTRICT 5
I ( 0 ) -EST- I ( ) 6297 (¢ 2 ) 6272
|ENGINEER'S ESTIMATE | CENTURY COMPANIES INC |J T L GROUP INC - BILLINGS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ittt B ettt
0140 610100562 500.000 UNIT | 1.00000 500.00] 1.00000 500.00] 1.00000 500.00
NOXIOUS WEED CONTROL | | |
0150 618030005 85000.000 UNIT | 0.80000 68000.00]| 0.85000 72250.00]| 1.00000 85000.00
TRAFFIC CONTROL DEVICES CB | | |
0160 620013000 502.000 GAL | 19.50000 9789.00]| 19.00000 9538.00]| 19.50000 9789.00
STRIPING-WHITE PAINT | | |
0170 620013960 669.000 GAL | 50.00000 33450.00] 52.00000 34788.00| 52.75000 35289.75
STRIPING-WHITE EPOXY | | |
0180 620014000 251.000 GAL | 20.00000 5020.00]| 19.00000 4769.00]| 19.50000 4894.50
STRIPING-YELLOW PAINT | | |
0190 620014960 335.000 GAL | 52.00000 17420.00] 52.00000 17420.00] 52.75000 17671.25
STRIPING-YELLOW EPOXY | | |
0200 620017000 14.400 MILE | 400.00000 5760.00]| 500.00000 7200.00]| 500.00000 7200.00
TEMPORARY PAVEMENT MARKINGS | | |
SECTION TOTALS | $ 1,749,696.20] $ 1,581,198.45] $ 1,647,839.40
—————————————————————————————————————————— T ittt et st P
CONTRACT TOTALS | $ 1,749,696.20] $ 1,581,198.45] $ 1,647,839.40




COUNTIES : Musselshell

Golden Valley

LETTING DATE : 12/01/05 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION

DISTRICT

TABULATION OF BIDS
CALL ORDER

008

DATE : 12/13/05
PAGE : 008 -3

CONTRACT ID : 12C05

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Musselshell County

0010 104030010 15000.000
MISCELLANEOUS WORK

0020 109200005
MOBILIZATION

0030 210020170 114.000
TEST TRAILER-TRANSPORT & SETUP

0040 301020416 320.000
SHOULDER GRAVEL

0050 301020718 196361.000
COVER - TYPE 1

0060 401020048 19607.000
PLANT MIX BIT SURF GR S - 1/2 IN

0070 401020300 271.000
HYDRATED LIME

0080 402020092 1138.700
ASPHALT CEMENT PG 64-28

0090 402020305 5148.000
EMULSIFIED ASPHALT SS-1

0100 402020368 330.900
EMULS ASPHALT CRS-2P

0110 411010000 207865.000
COLD MILLING

0120 606010385 600.000
REMOVE GUARD RAIL

0130 606010642 16.000
GUARD RAIL-OPTIONAL TERM SECT

0140 610100562 500.000
NOXIOUS WEED CONTROL

0150 618030005 85000.000
TRAFFIC CONTROL DEVICES CB

0160 620013000 502.000
STRIPING-WHITE PAINT

0170 620013960 669.000
STRIPING-WHITE EPOXY

0180 620014000 251.000
STRIPING-YELLOW PAINT

0190 620014960 335.000
STRIPING-YELLOW EPOXY

0200 620017000 14.400

TEMPORARY PAVEMENT MARKINGS
SECTION TOTALS

CONTRACT TOTALS

UNIT
LUMP
MILE
CUYD
SQYD
TON
TON
TON
GAL
TON
SQYD
LNFT
EACH
UNIT
UNIT
GAL
GAL
GAL
GAL

MILE

( 3

2050

|RIVERSIDE CONTRACTING INC

|
+

—_—e e — e — e — — — — — — — — — — — — . — — — — — — — — — — — — —————

UNIT PRICE

317000.
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48.
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00000

00000

00000
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00000
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00000
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.00000

.00000
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50000

00000

50000

00000

00000

AMOUNT

15000.

317000.

1710.

5120.

88362.

490175.

28184.

350719.

12870

88681.

155898.

1800

40000.

500.

76500

8785.
32112.
4392.
16080.
7200.
1,741,090.

1,741,090.

00|
00|
00|
45|
00|
00|

60|

.00
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75|

.00|

00|

00|

.00]

UNIT PRICE

+ —_———




MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/13/05
PAGE : 009 -1
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID : 05C05 COUNTIES : Lincoln
LETTING DATE 12/01/05 9:00 AaM DISTRICT : 1
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : EUREKA - NORTH & SOUTH
PROJECT (S) (5456029000) NH 5-4(29)173
EUREKA - SOUTH
(5457030000) NH 5-4(30)177
EUREKA - NORTH & SOUTH
(5722028000) NH 5-4(28)168
FORTINE - NORTH
VENDOR RANKING :
TOTAL $ OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,114,263.10 103.5497% 100.0000%
1 2097 SCHELLINGER CONST CO INC $ 1,076,066.09 100.0000% 96.5720%
2 4358 J T L GROUP INC - KALISPELL $ 1,147,111.21 106.6023% 102.9480%
[( 0 ) -EST- I[( 1 ) 2097 I( 2 ) 4358
|ENGINEER'S ESTIMATE | SCHELLINGER CONSTRUCTION CO |J T L GROUP INC - KALISPELL
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T it Tt ST T
SECTION 0001 SEAL & COVER
| | |
0010 104030010 10000.000 UNIT | 1.00000 10000.00| 1.00000 10000.00| 1.00000 10000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 120000.00000 120000.00| 125000.00000 125000.00|  93500.00000 93500.00
MOBILIZATION | | |
0030 301020718 223066.000 SQYD | 0.48000 107071.68]| 0.60000 133839.60] 0.49000 109302.34
COVER - TYPE 1 | | |
0040 301020735 77816.000 SQYD | 0.85000 66143.60| 0.80000 62252.80| 0.75000 58362.00
COVER - TYPE 2 | | |
0050 401020049 4894.000 TON | 21.50000 105221.00] 42.00000 205548.00]| 33.22000 162578.68
PLANT MIX SURF GR S NV - 3/4 IN | | |
0060 401020300 69.000 TON | 143.00000 9867.00| 145.00000 10005.00| 145.60000 10046.40
HYDRATED LIME | | |
0070 402020095 264.100 TON | 325.00000 85832.50| 360.00000 95076.00| 453.12000 119668.99
ASPHALT CEMENT PG 70-28 | | |
0080 402020368 511.000 TON | 290.00000 148190.00] 280.00000 143080.00] 355.22000 181517.42
EMULS ASPHALT CRS-2P | | |
0090 411010000 50186.000 SQYD | 4.00000 200744.00] 1.50000 75279.00] 1.32000 66245.52
COLD MILLING | | |
0100 552010430 409.000 SQYD | 10.00000 4090.00| 10.00000 4090.00| 32.63000 13345.67
BRIDGE DECK TREATMENT | | |
0110 552010440 28.000 GAL | 75.00000 2100.00] 100.00000 2800.00] 100.41000 2811.48
|

FURNISH HMWM TREATMENT MAT'L



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 009 -2
TABULATION OF BIDS

CALL ORDER : 009 CONTRACT ID : 05C05 COUNTIES : Lincoln
LETTING DATE : 12/01/05 9:00 AM DISTRICT :1
I( 0 ) -EST- I( 1 ) 2097 [( 2 ) 4358
|ENGINEER'S ESTIMATE | SCHELLINGER CONSTRUCTION CO |J T L GROUP INC - KALISPELL
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0120 618030005 120000.000 UNIT | 1.00000 120000.00] 0.80000 96000.00]| 0.98000 117600.00
TRAFFIC CONTROL DEVICES CB | | |
0140 620010301 39.000 GAL | 175.00000 6825.00] 200.00000 7800.00] 251.04000 9790.56
CURB MARKING-YELLOW EPOXY | | |
0150 620011105 20.000 GAL | 70.00000 1400.00] 63.00000 1260.00] 79.08000 1581.60
WORDS & SYMBOLS-WHITE PAINT | | |
0160 620011110 28.000 GAL | 70.00000 1960.00] 63.00000 1764.00] 79.08000 2214.24
WORDS & SYMBOLS-YELLOW PAINT | | |
0165 620011175 262.220 SQFT | 6.00000 1573.32] 4.50000 1179.99] 18.20000 4772 .40
REMOVE WORDS/SYMBOLS PLASTIC | | |
0170 620011260 27.000 GAL | 300.00000 8100.00] 200.00000 5400.00] 251.04000 6778.08
WORDS/SYMBOLS-WHITE EPOXY | | |
0180 620011265 38.000 GAL | 300.00000 11400.00| 200.00000 7600.00] 251.04000 9539.52
WORDS & SYMBOLS-YELLOW EPOXY | | |
0190 620013000 468.000 GAL | 23.00000 10764.00| 21.00000 9828.00] 26.36000 12336.48
STRIPING-WHITE PAINT | | |
0200 620013950 16374.000 LNFT | 2.00000 32748.00| 1.05000 17192.70| 4.71000 77121.54
REMOVE PLASTIC STRIPING | | |
0210 620013960 621.000 GAL | 45.00000 27945.00 | 45.00000 27945.00| 56.48000 35074.08
STRIPING-WHITE EPOXY [ | |
0220 620014000 361.000 GAL | 23.00000 8303.00] 21.00000 7581.00]| 26.36000 9515.96
STRIPING-YELLOW PAINT [ | |
0230 620014960 481.000 GAL | 45.00000 21645.00| 45.00000 21645.00| 56.48000 27166.88
STRIPING-YELLOW EPOXY [ | |
0240 620017000 3.900 MILE | 600.00000 2340.00| 1000.00000 3900.00] 1600.35000 6241.37
TEMPORARY PAVEMENT MARKINGS | | |
SECTION TOTALS | $ 1,114,263.10] $ 1,076,066.09| $ 1,147,111.21
—————————————————————————————————————————— T ettt e Rttt
CONTRACT TOTALS [ $ 1,114,263.10] $ 1,076,066.09| $ 1,147,111.21




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 010 -1
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID : 06CO5 COUNTIES : Sanders
LETTING DATE : 12/01/05 9:00 AM DISTRICT 1
CONTRACT TIME : 25 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : TROUT CREEK-NORTHWEST
PROJECT (S) (5725108000) STPP 6-1(108)23
TROUT CREEK-NORTHWEST
VENDOR RANKING :
TOTAL $ OVER $ OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 204,915.50 96.7396% 100.0000%
1 6124 MONTANA MATERIALS INC (DBA) L S JENSEN $ 211,821.79 100.0000% 103.3703%
2 2050 RIVERSIDE CONTRACTING INC $ 226,767.65 107.0559% 110.6640%
I( 0 ) -EST- I( 1 ) 6124 I( 2 ) 2050
|ENGINEER'S ESTIMATE |MONTANA MATERIALS INC (DBA) |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT I [ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T i et e e E T
SECTION 0001 SEAL & COVER
| | |
0010 104030010 2000.000 UNIT | 1.00000 2000.00] 1.00000 2000.00] 1.00000 2000.00
MISCELLANEOUS WORK I [ I
0020 109200005 LUMP | 25000.00000 25000.00| 32295.19000 32295.19| 57000.00000 57000.00
MOBILIZATION I [ I
0030 301020718 118497.000 SQYD | 0.50000 59248.50| 0.50000 59248.50| 0.45000 53323.65
COVER - TYPE 1 [ [ I
0040 402020368 203.000 TON | 325.00000 65975.00] 290.00000 58870.00| 300.00000 60900.00
EMULS ASPHALT CRS-2P I [ I
0050 618030005 25000.000 UNIT | 0.90000 22500.00]| 0.95000 23750.00]| 0.80000 20000.00
TRAFFIC CONTROL DEVICES CB I [ I
0060 620011105 1.000 GAL | 200.00000 200.00] 559.00000 559.00] 520.00000 520.00
WORDS & SYMBOLS-WHITE PAINT I [ I
0070 620011260 2.000 GAL | 300.00000 600.00] 649.00000 1298.00] 600.00000 1200.00
WORDS/SYMBOLS-WHITE EPOXY I [ I
0080 620013000 228.000 GAL | 26.00000 5928.00]| 28.70000 6543.60] 27.00000 6156.00
STRIPING-WHITE PAINT [ [ I
0090 620013960 304.000 GAL | 50.00000 15200.00]| 58.40000 17753.60]| 55.00000 16720.00
STRIPING-WHITE EPOXY I [ I
0100 620014000 89.000 GAL | 26.00000 2314.00] 28.70000 2554.30] 27.00000 2403.00
STRIPING-YELLOW PAINT I [ I
0110 620014960 119.000 GAL | 50.00000 5950.00] 58.40000 6949.60] 55.00000 6545.00
STRIPING-YELLOW EPOXY [ [ I
SECTION TOTALS I $ 204,915.50] $ 211,821.79| $ 226,767.65
—————————————————————————————————————————— e e T T
CONTRACT TOTALS [ $ 204,915.50] $ 211,821.79| $ 226,767.65




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 011 -1
TABULATION OF BIDS

CALL ORDER : 011 CONTRACT ID : 07CO05 COUNTIES : Meagher
LETTING DATE : 12/01/05 9:00 AaM DISTRICT : 2
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : CHECKERBOARD-WEST
PROJECT (S) : (5797027000) STPP 14-2(27)56

CHECKERBOARD-WEST

(5798028000) STPP 14-2(28)33

WHITE SULPHUR SPRINGS-SOUTH

AWARD REMARKS: ALL BIDS REJECTED

**%x% SEE AWARD REMARKS ***%



CALL ORDER
LETTING DATE

012
12/01/05

CONTRACT DESCRIPTION :
PROJECT (S)

VENDOR RANKING :

9:00 AaM

JCT US 12 - N
(5533003000) SFCS 284-1(3)0
JCT US 12 - N

MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 08C05
DISTRICT 3
CONTRACT TIME

COUNTIES

30 WORKING DAYS (AVAILABLE DAYS)

DATE
PAGE

12/13/05

012 -1

Lewis and Clark Jefferson

TOTAL $ OVER $ OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 213,120.55 113.2602% 100.0000%
1 4343 HELENA SAND & GRAVEL INC $ 188,169.04 100.0000% 88.2923%
2 2032 JIM GILMAN EXCAVATING INC $ 189,338.07 100.6213% 88.8408%
3 2050 RIVERSIDE CONTRACTING INC $ 219,965.93 116.8980% 103.2120%
4 2065 BIG SKY ASPHALT INC $ 225,788.41 119.9923% 105.9440%
I( 0 ) -EST- [( 1 ) 4343 I( 2 ) 2032
|ENGINEER'S ESTIMATE |HELENA SAND & GRAVEL INC | JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT I [ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T i et e e e e P
SECTION 0001 SEAL & COVER - LEWIS & CLARK COUNTY
| | |
0010 104030010 3000.000 UNIT | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
MISCELLANEOUS WORK I [ I
0020 109200005 LUMP | 25000.00000 25000.00]| 3860.00000 3860.00] 17500.00000 17500.00
MOBILIZATION [ [ I
0030 301020718 122889.000 SQYD | 0.45000 55300.05| 0.36000 44240.04| 0.33000 40553.37
COVER - TYPE 1 I [ I
0040 402020368 207.300 TON | 285.00000 59080.50| 300.00000 62190.00] 295.00000 61153.50
EMULS ASPHALT CRS-2P I [ I
0050 618030005 25000.000 UNIT | 0.90000 22500.00]| 0.89000 22250.00]| 0.80000 20000.00
TRAFFIC CONTROL DEVICES CB I [ I
0060 620011105 2.000 GAL | 100.00000 200.00] 86.00000 172.00]| 77.00000 154.00
WORDS & SYMBOLS-WHITE PAINT I [ I
0070 620011260 2.000 GAL | 300.00000 600.00] 401.00000 802.00]| 360.00000 720.00
WORDS/SYMBOLS-WHITE EPOXY [ [ I
0080 620013000 314.000 GAL | 20.00000 6280.00] 22.00000 6908.00| 19.65000 6170.10
STRIPING-WHITE PAINT I [ I
0090 620013960 418.000 GAL | 45.00000 18810.00]| 53.00000 22154.00]| 47.50000 19855.00
STRIPING-WHITE EPOXY I [ I
0100 620014000 244.000 GAL | 25.00000 6100.00] 22.00000 5368.00] 19.65000 4794.60
STRIPING-YELLOW PAINT [ [ I
0110 620014960 325.000 GAL | 50.00000 16250.00]| 53.00000 17225.00]| 47.50000 15437.50
STRIPING-YELLOW EPOXY I [ I
SECTION TOTALS | $ 213,120.55] $ 188,169.04]| $ 189,338.07
—————————————————————————————————————————— e e T T
CONTRACT TOTALS [ $ 213,120.55]| $ 188,169.04]| $ 189,338.07




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 012 -2
TABULATION OF BIDS

CALL ORDER : 012 CONTRACT ID : 08C05 COUNTIES : Lewis and Clark Jefferson
LETTING DATE : 12/01/05 9:00 AM DISTRICT 0 3
| ( 3 ) 2050 | ( 4 ) 2065 | ( )
|RIVERSIDE CONTRACTING INC |BIG SKY ASPHALT INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e ittt B ettt
SECTION 0001 SEAL & COVER - LEWIS & CLARK COUNTY
| | |
0010 104030010 3000.000 UNIT | 1.00000 3000.00] 1.00000 3000.00]
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 40000.00000 40000.00]| 42400.00000 42400.00]
MOBILIZATION | | |
0030 301020718 122889.000 SQYD | 0.37000 45468.93| 0.39000 47926.71|
COVER - TYPE 1 | | |
0040 402020368 207.300 TON | 270.00000 55971.00]| 285.00000 59080.50]
EMULS ASPHALT CRS-2P | | |
0050 618030005 25000.000 UNIT | 1.00000 25000.00] 1.05000 26250.00]
TRAFFIC CONTROL DEVICES CB | | |
0060 620011105 2.000 GAL | 100.00000 200.00]| 77.00000 154.00]|
WORDS & SYMBOLS-WHITE PAINT | | |
0070 620011260 2.000 GAL | 450.00000 900.00] 360.00000 720.00]|
WORDS/SYMBOLS-WHITE EPOXY | | |
0080 620013000 314.000 GAL | 22.00000 6908.00| 19.65000 6170.10]
STRIPING-WHITE PAINT | | |
0090 620013960 418.000 GAL | 50.00000 20900.00] 47.50000 19855.00]
STRIPING-WHITE EPOXY | | |
0100 620014000 244.000 GAL | 22.00000 5368.00| 19.65000 4794 .60
STRIPING-YELLOW PAINT | | |
0110 620014960 325.000 GAL | 50.00000 16250.00] 47.50000 15437.50]|
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS [ $ 219,965.93] $ 225,788.41| $
—————————————————————————————————————————— Tttt ettt
|

CONTRACT TOTALS $ 219,965.93| $ 225,788 .41]| $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 013-1

TABULATION OF BIDS

CALL ORDER : 013 CONTRACT ID : 09CO05 COUNTIES : Cascade, Pondera & Toole
LETTING DATE : 12/01/05 9:00 AM DISTRICT : 3
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : GREAT FALLS - VAUGHN
PROJECT (S) : (5762112000) IM 15-5(112)282

GREAT FALLS-VAUGHN

(5761031000) IM 15-7(31)343

PONDERA COUNTY LINE-SOUTH

(5760062000) IM 15-8(62)380

SUNBURST-SOUTH

AWARD REMARKS: ALL BIDS REJECTED

**%x% SEE AWARD REMARKS ***%



MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/13/05
PAGE : 014 -1
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID : 11CO05 COUNTIES : Teton
LETTING DATE 12/01/05 9:00 AaM DISTRICT 3
CONTRACT TIME : 50 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : CHOTEAU - NORTH
PROJECT (S) : (5802014000) STPP 9-1(14)40
AUGUSTA - CHOTEAU
(5803046000) STPP 3-2(46)42
CHOTEAU - NORTH
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 780,491.32 90.2302% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC $ 865,000.40 100.0000% 110.8277%

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE

__________________________________________ +_____________________________+_____________________________

SECTION 0001 Seal & Cover and pavement markings (Teton County)

I I

0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000
MISCELLANEOUS WORK | |

0020 109200005 LUMP | 80000.00000 80000.00| 165000.00000
MOBILIZATION | |

0030 301020718 459996.000 SQYD | 0.42000 193198.32| 0.40000
COVER - TYPE 1 | |

0040 402020368 774.500 TON | 280.00000 216860.00] 300.00000
EMULS ASPHALT CRS-2P | |

0050 618030080 LUMP | 100000.00000 100000.00| 120000.00000
TRAFFIC CONTROL | |

0060 620011105 2.000 GAL | 100.00000 200.00]| 85.00000
WORDS & SYMBOLS-WHITE PAINT | |

0070 620011110 3.000 GAL | 125.00000 375.00] 85.00000
WORDS & SYMBOLS-YELLOW PAINT | |

0080 620011260 2.000 GAL | 350.00000 700.00]| 330.00000
WORDS/SYMBOLS-WHITE EPOXY |

0090 620011265 4.000 GAL | 375.00000 1500.00] 330.00000
WORDS & SYMBOLS-YELLOW EPOXY | |

0100 620013000 1214.000 GAL | 20.00000 24280.00]| 18.00000
STRIPING-WHITE PAINT | |

0110 620013950 4389.000 LNFT | 2.00000 8778.00] 1.00000
REMOVE PLASTIC STRIPING | |

0120 620013960 1614.000 GAL | 60.00000 96840.00] 52.00000
STRIPING-WHITE EPOXY | |

0130 620014000 529.000 GAL | 20.00000 10580.00] 18.00000

I

STRIPING-YELLOW PAINT

I (
|ENGINEER'S ESTIMATE

0 ) -EST- I ( 1 ) 2050

|RIVERSIDE CONTRACTING INC

AMOUNT

5000.

165000.

183998.

232350.

120000.

170.

255.

660.

1320.

21852

4389.

83928.

9522

+ —_————

00|
00|

00|

.00]

00|

00|

.00]

( )

UNIT PRICE



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/13/05
PAGE : 014 -2
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID : 11CO05 COUNTIES : Teton
LETTING DATE : 12/01/05 9:00 AM DISTRICT 3
I¢ 0 ) -EST- I¢ 1 ) 2050 I )
|ENGINEER'S ESTIMATE |IRIVERSIDE CONTRACTING INC I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T et ST Tt e
0140 620014960 703.000 GAL | 60.00000 42180.00] 52.00000 36556.00]
STRIPING-YELLOW EPOXY I [ I
SECTION TOTALS | $ 780,491.32| $ 865,000.40]| $
—————————————————————————————————————————— B e e T TR
CONTRACT TOTALS | $ 780,491.32| $ 865,000.40]| $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/13/05
PAGE 015 -1
TABULATION OF BIDS
CALL ORDER 015 CONTRACT ID 10C05 COUNTIES Cascade
LETTING DATE 12/01/05 9:00 AaM DISTRICT 3
CONTRACT TIME 45 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : BELT - SOUTHEAST
PROJECT (S) (5768005000) NH 57-1(5)0
BELT - SOUTHEAST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 62,545.00 218.7078% 100.0000%
1 6234 HIGHWAY SPECIALTIES INC $ 28,597.52 100.0000% 45.7231%
2 6304 PROMARK INC $ 43,489.88 152.0757% 69.5337%
| ( 0 ) -EST- | ( 1 ) 6234 | ( 2 ) 6304
|ENGINEER'S ESTIMATE |HIGHWAY SPECIALTIES INC | PROMARK INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e Bt T et e T
SECTION 0001 Crack Sealing
| | |
0010 104030010 1000.000 UNIT | 1.00000 1000.00] 1.00000 1000.00] 1.00000 1000.00
MISCELLANEOUS WORK I [ |
0020 109200005 LUMP | 6000.00000 6000.00| 500.00000 500.00] 3822.00000 3822.00
MOBILIZATION [ [ |
0030 402020478 17714.000 LNFT | 1.25000 22142.50]| 0.82000 14525.48| 1.08000 19131.12
TRANSVERSE CRACK SEALING [ [ |
0040 402020479 14722.000 LNFT | 1.25000 18402.50] 0.82000 12072.04| 1.08000 15899.76
LONGITUDINAL CRACK SEALING | | |
0050 618030080 LUMP | 15000.00000 15000.00] 500.00000 500.00] 3637.00000 3637.00
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 62,545.00]| $ 28,597.52| $ 43,489.88
—————————————————————————————————————————— et et et
CONTRACT TOTALS | $ 62,545.00]| $ 28,597.52| $ 43,489.88




